Idaho Transportation Department

Vendor Ranking

06/25/2025 15:32:13
AASHTOWare Project™ Version 5.03 Revision 033

Page 1 of 1

Call Order: 1 Contract ID: 20006250302

Letting Date: June 24, 2025 2:00PM District(s): Ada County Highway District

Kadee Porter

Contract Time: 75 WORKING DAYS

Contract Description: PAVEMENT PRESERVATION and ADA (2022) PHASE 3

Rank Vendor ID/Name
G ———————————— GRANIFEEXCAVATONANG-  Irregular Bid
2 10019 STAKER & PARSON COMPANIES dba IDAHO
MATERIALS & CONSTRUCTION
3 K0107 KNIFE RIVER CORPORATION - MOUNTAIN WEST
4 10136 IDAHO SITE WORKS, LLC

5 M0233 Moreno & Nelson Construction Corp.

Counties: Ada

Min: Max:

Project(s):

Percent Of Low

Total Bid Bid
$2,342,434.00 106.38%
$2,430,420.00 110.38%
$2,453,735.85 111.44%
$2,491,000.00 113.13%


kwinn
Line

kwinn
Line
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Proposal ID:
Letting Date:
Call Order: 1
Contract Time:
Contract Description:

Line No / Item ID
Item Description

Alt Set / Alt Member
SECTION: 001

0005 203-006A

REMOVAL OF SIGN
(006A=135A)

0010 203-060A

REMOVAL OF CONCRETE
SIDEWALK

0015 203-065A
REMOVAL OF CURB
0020

REMOVAL OF CURB &
GUTTER

0025

203-070A

203-090A
REMOVAL OF INLET

20006250302
June 24, 2025

75 WORKING DAYS

Counties: Ada

District(s): Ada County Highway District Kadee Porter

Project(s):

PAVEMENT PRESERVATION and ADA (2022) PHASE 3

Quantity and Units

Work by contractor A020006

1.000
EACH

597.400
SY

3,688.000
FT
183.000
FT

6.000
EACH

(1) GRANITE EXCAVATION, (2) STAKER & PARSON (3) KNIFE RIVER
INC. COMPANIES dba IDAHO CORPORATION - MOUNTAIN
MATERIALS & WEST
CONSTRUCTION
Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount
Cat Alt Set: Cat Alt Member: LCC:

122.00000 122.00 104.50000 104.50 105.00000 105.00
18.50000 11,051.90 16.80000 10,036.32 9.50000 5,675.30
4.00000 14,752.00 12.90000 47,575.20 3.90000 14,383.20
9.00000 1,647.00 15.90000 2,909.70 5.25000 960.75
1,651.00000 9,906.00 1,036.00000 6,216.00 1,050.00000 6,300.00
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Proposal ID:
Letting Date:
Call Order: 1
Contract Time:
Contract Description:

Line No / Item ID
Item Description

Alt Set / Alt Member
SECTION: 001

0030 203-095A
REMOVAL OF MANHOLE
0035 203-123A

REMOVAL OF
MISCELLANEOUS ITEMS
(PIPE)

0040 205-005A
EXCAVATION
0045 205-060A

WATER FOR DUST
ABATEMENT

0050 212-095A
INLET PROTECTION

20006250302
June 24, 2025

75 WORKING DAYS

Counties: Ada

District(s): Ada County Highway District Kadee Porter

Project(s):

PAVEMENT PRESERVATION and ADA (2022) PHASE 3

Quantity and Units

Work by contractor A020006

2.000
EACH
2,458.000
FT

5,143.000
CcY
174.000
MG

30.000
EACH

(1) GRANITE EXCAVATION, (2) STAKER & PARSON (3) KNIFE RIVER
INC. COMPANIES dba IDAHO CORPORATION - MOUNTAIN
MATERIALS & WEST
CONSTRUCTION
Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount
Cat Alt Set: Cat Alt Member: LCC:

1,129.00000 2,258.00 1,605.00000 3,210.00 1,600.00000 3,200.00
22.00000 54,076.00 23.90000 58,746.20 17.50000 43,015.00
48.00000 246,864.00 63.50000 326,580.50 55.00000 282,865.00

1.00000 174.00 5.70000 991.80 1.00000 174.00
91.25000 2,737.50 78.50000 2,355.00 65.00000 1,950.00
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Proposal ID:
Letting Date:
Call Order: 1
Contract Time:
Contract Description:

Line No / Item ID
Item Description

Alt Set / Alt Member
SECTION: 001

0055 303-021A

3/4" AGGREGATE TYPE A FOR

BASE
0060 401-020A

CSS-1 DILUTED EMULSIFIED
ASPHALT FOR TACK COAT

0065 405-240A
MISCELLANEOUS PAVEMENT
0070 405-245A

APPROACH

20006250302
June 24, 2025

75 WORKING DAYS
PAVEMENT PRESERVATION and ADA (2022) PHASE 3

Quantity and Units
Work by contractor A020006

6,672.000
TON

989.000
GAL

267.300
SY
15.000
EACH

Counties: Ada

District(s): Ada County Highway District Kadee Porter

Project(s):

(1) GRANITE EXCAVATION, (2) STAKER & PARSON (3) KNIFE RIVER
INC. COMPANIES dba IDAHO CORPORATION - MOUNTAIN
MATERIALS & WEST
CONSTRUCTION
Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount
Cat Alt Set: Cat Alt Member: LCC:

38.00000 253,536.00 44.60000 297,571.20 45.00000 300,240.00
10.00000 9,890.00 9.85000 9,741.65 13.00000 12,857.00
122.00000 32,610.60 68.20000 18,229.86 22.00000 5,880.60
2,040.00000 30,600.00 1,216.00000 18,240.00 1,665.00000 24,975.00
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Proposal ID:
Letting Date:
Call Order: 1
Contract Time:
Contract Description:

Line No / Item ID
Item Description

Alt Set / Alt Member
SECTION: 001

0075 405-435A

SUPERPAVE HMA PAVEMENT
INCLUDING ASPHALT &
ADDITIVES CLASS SP-3

0080 605-025A
12" STORM SEWER PIPE
0085 605-035A
18" STORM SEWER PIPE
0090 605-045A
24" STORM SEWER PIPE
0095 605-065A

36" STORM SEWER PIPE

20006250302
June 24, 2025

75 WORKING DAYS
PAVEMENT PRESERVATION and ADA (2022) PHASE 3

Quantity and Units
Work by contractor A020006

2,745.000
TON

160.000
FT
2,040.000
FT
28.000
FT
255.000
FT

Counties: Ada

District(s): Ada County Highway District Kadee Porter

Project(s):

(1) GRANITE EXCAVATION, (2) STAKER & PARSON (3) KNIFE RIVER
INC. COMPANIES dba IDAHO CORPORATION - MOUNTAIN
MATERIALS & WEST
CONSTRUCTION
Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount
Cat Alt Set: Cat Alt Member: LCC:

125.00000 343,125.00 124.50000 341,752.50 130.00000 356,850.00
83.50000 13,360.00 121.50000 19,440.00 120.00000 19,200.00
105.00000 214,200.00 142.50000 290,700.00 140.00000 285,600.00
122.00000 3,416.00 314.00000 8,792.00 315.00000 8,820.00
247.50000 63,112.50 507.50000 129,412.50 510.00000 130,050.00
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Proposal ID:
Letting Date:
Call Order: 1
Contract Time:
Contract Description:

Line No / Item ID
Item Description

Alt Set / Alt Member
SECTION: 001

0100 605-455A
MANHOLE TYPE A
0105 605-500A

CATCH BASIN TYPE 1
0110
ADJUST MANHOLE COVERS

605-635A
0115 614-015A
SIDEWALK

0120 614-020A

DRIVEWAY

20006250302
June 24, 2025

75 WORKING DAYS

Counties: Ada

District(s): Ada County Highway District Kadee Porter

Project(s):

PAVEMENT PRESERVATION and ADA (2022) PHASE 3

Quantity and Units
Work by contractor A020006

4.000
EACH
10.000
EACH
24.000
EACH
105.500
SY
185.100
SY

(1) GRANITE EXCAVATION, (2) STAKER & PARSON (3) KNIFE RIVER
INC. COMPANIES dba IDAHO CORPORATION - MOUNTAIN
MATERIALS & WEST
CONSTRUCTION
Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount
Cat Alt Set: Cat Alt Member: LCC:

6,126.00000 24,504.00 7,741.00000 30,964.00 5,900.00000 23,600.00
6,487.00000 64,870.00 2,301.00000 23,010.00 1,900.00000 19,000.00
963.00000 23,112.00 1,883.00000 45,192.00 845.00000 20,280.00
140.00000 14,770.00 83.70000 8,830.35 66.00000 6,963.00
205.00000 37,945.50 104.50000 19,342.95 76.00000 14,067.60
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Proposal ID:
Letting Date:
Call Order: 1
Contract Time:
Contract Description:

Line No / Item ID
Item Description

Alt Set / Alt Member
SECTION: 001

0125 614-025A
CURB RAMP

0130 615-257A
CURB TYPE 2

0135 615-492A
CURB & GUTTER TYPE 2
0140 616-080A
REINSTALL SIGNS
0145 618-025A

STREET MONUMENT

20006250302
June 24, 2025

75 WORKING DAYS

Counties: Ada

District(s): Ada County Highway District Kadee Porter

Project(s):

PAVEMENT PRESERVATION and ADA (2022) PHASE 3

Quantity and Units

Work by contractor A020006

366.400
Y%
384.000
FT
3,930.000
FT

1.000
EACH
3.000
EACH

(1) GRANITE EXCAVATION, (2) STAKER & PARSON (3) KNIFE RIVER
INC. COMPANIES dba IDAHO CORPORATION - MOUNTAIN
MATERIALS & WEST
CONSTRUCTION
Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount
Cat Alt Set: Cat Alt Member: LCC:

316.00000 115,782.40 211.50000 77,493.60 265.00000 97,096.00
60.50000 23,232.00 52.30000 20,083.20 32.00000 12,288.00
47.50000 186,675.00 29.20000 114,756.00 29.00000 113,970.00

225.00000 225.00 193.50000 193.50 195.00000 195.00

1,825.00000 5,475.00 1,569.00000 4,707.00 1,580.00000 4,740.00
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Proposal ID:
Letting Date:
Call Order: 1

Contract Time:

Contract Description:

Line No / Item ID
Item Description

Alt Set / Alt Member
SECTION: 001

0150 626-010A

TEMPORARY TRAFFIC
CONTROL SIGNS

0155 626-035A
BARRICADE TY 2
0160 626-040A
BARRICADE TY 3

0165 626-105A

20006250302
June 24, 2025

75 WORKING DAYS

Counties: Ada

District(s): Ada County Highway District Kadee Porter

Project(s):

PAVEMENT PRESERVATION and ADA (2022) PHASE 3

Quantity and Units

Work by contractor A020006

249.000
SF

11.000
EACH
6.000
EACH
200.000

TRAF CNTL MAINTENANCE HR

(1) GRANITE EXCAVATION, (2) STAKER & PARSON (3) KNIFE RIVER
INC. COMPANIES dba IDAHO CORPORATION - MOUNTAIN
MATERIALS & WEST
CONSTRUCTION
Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount
Cat Alt Set: Cat Alt Member: LCC:

3.65000 908.85 3.15000 784.35 3.15000 784.35
110.00000 1,210.00 94.10000 1,035.10 95.00000 1,045.00
548.00000 3,288.00 470.50000 2,823.00 475.00000 2,850.00

58.50000 11,700.00 50.20000 10,040.00 51.00000 10,200.00
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Proposal ID:
Letting Date:
Call Order: 1
Contract Time:
Contract Description:

Line No / Item ID
Item Description

Alt Set / Alt Member
SECTION: 001

0170 630-010A

TRANSVERSE, WORD,
SYMBOL, AND ARROW
PAVEMENT MARKINGS -
PREFORMED
THERMOPLASTIC

0175 630-025A

LONGITUDINAL PAVEMENT
MARKING - WATERBORNE

0180 640-015A

SUBGRADE SEPARATION
GEOTEXTILE

0182 675-005A
SURVEY

20006250302
June 24, 2025

75 WORKING DAYS

Counties: Ada

District(s): Ada County Highway District Kadee Porter

Project(s):

PAVEMENT PRESERVATION and ADA (2022) PHASE 3

Quantity and Units
Work by contractor A020006

1,795.000
SF

2,001.400
FT

9,348.000
SY

(1.000)
LS

(1) GRANITE EXCAVATION, (2) STAKER & PARSON (3) KNIFE RIVER
INC. COMPANIES dba IDAHO CORPORATION - MOUNTAIN
MATERIALS & WEST
CONSTRUCTION
Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount
Cat Alt Set: Cat Alt Member: LCC:

9.75000 17,501.25 8.40000 15,078.00 8.50000 15,257.50
1.00000 2,001.40 0.85000 1,701.19 1.00000 2,001.40
1.37000 12,806.76 1.95000 18,228.60 1.75000 16,359.00
0.00000 0.00 36,611.00000 36,611.00 45,000.00000 45,000.00
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Proposal ID:
Letting Date:
Call Order: 1
Contract Time:
Contract Description:

Line No / Item ID
Item Description

Alt Set / Alt Member
SECTION: 001

0183 675-010A
DIRECTED SURVEYING

0185 S900-50A

CONTINGENCY AMOUNT REM
OF VERT CURB

0190 S$900-50B

CONTINGENCY AMOUNT
CURB TYPE 2

0195 §900-50C

CONTINGENCY AMOUNT
PEDESTRIAN TEMPORARY
TRAFFIC CONTROL

20006250302
June 24, 2025

75 WORKING DAYS
PAVEMENT PRESERVATION and ADA (2022) PHASE 3

Quantity and Units
Work by contractor A020006

500.000
CA
950.000
CA

5,700.000
CA

10,000.000
CA

Counties: Ada

District(s): Ada County Highway District Kadee Porter

Project(s):

(1) GRANITE EXCAVATION, (2) STAKER & PARSON (3) KNIFE RIVER
INC. COMPANIES dba IDAHO CORPORATION - MOUNTAIN
MATERIALS & WEST
CONSTRUCTION
Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount
Cat Alt Set: Cat Alt Member: LCC:

0.00 0.00 1.00000 500.00 1.00000 500.00
1.00000 950.00 1.00000 950.00 1.00000 950.00
1.00000 5,700.00 1.00000 5,700.00 1.00000 5,700.00
1.00000 10,000.00 1.00000 10,000.00 1.00000 10,000.00
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20006250302
Letting Date: June 24, 2025

Call Order: 1
75 WORKING DAYS

Proposal ID:

Contract Time:
Contract Description:

Line No / Item ID
Item Description

Alt Set / Alt Member
SECTION: 001

Quantity and Units

0200 S912-05A 9,348.000
SP TRIAX TX7 GEOGRID SY
0205 $912-05B 58.000
SP SHREDDED BARK MULCH SY
0210 S$912-05C 470.000
SP LANDSCAPED AREAS SY
0215 Z2629-05A (1.000)
MOBILIZATION LS

Section Totals:
Life Cycle Costs:
Section Total with LCC:

Contract Item Totals

Counties: Ada

District(s): Ada County Highway District Kadee Porter

Project(s):

PAVEMENT PRESERVATION and ADA (2022) PHASE 3

Work by contractor A020006

(1) GRANITE EXCAVATION, (2) STAKER & PARSON (3) KNIFE RIVER
INC. COMPANIES dba IDAHO CORPORATION - MOUNTAIN
MATERIALS & WEST
CONSTRUCTION
Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount
Cat Alt Set: Cat Alt Member: LCC:

6.50000 60,762.00 9.40000 87,871.20 7.00000 65,436.00
30.25000 1,754.50 26.10000 1,513.80 24.00000 1,392.00
42.50000 19,975.00 36.60000 17,202.00 60.00000 28,200.00

248,821.84000 248,821.84 195,218.23000 195,218.23 409,444.30000 409,444.30
$2,201.409.00 $2,342,434.00 $2,430,420.00
$2,201.409.00 $2,342,434.00 $2,430,420.00

$2,201.409.00'

$2,342,434.00

$2,430,420.00
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Tabulation of Bids Page 11 of 21
Proposal ID: 20006250302 Counties: Ada
Letting Date: June 24, 2025 District(s): Ada County Highway District Kadee Porter
Call Order: 1 Project(s):

Contract Time: 75 WORKING DAYS
Contract Description: PAVEMENT PRESERVATION and ADA (2022) PHASE 3
Contract Time Totals
Contract Life Cycle Costs Totals $0.00 $0.00 $0.00
Contract Grand Totals $2,201,909.00 $2,342,434.00 2,430,420.00

() indicates item is bid as Lump Sum
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Proposal ID: 20006250302 Counties: Ada
Letting Date: June 24, 2025 District(s): Ada County Highway District Kadee Porter
Call Order: 1 Project(s):

Contract Time: 75 WORKING DAYS
Contract Description: PAVEMENT PRESERVATION and ADA (2022) PHASE 3

Line No / Item ID (4) IDAHO SITE WORKS, LLC (5) Moreno & Nelson

Item Description Construction Corp.

Alt Set / Alt Member  Quantity and Units |  Unit Price Ext Amount Unit Price Ext Amount |  Unit Price Ext Amount

SECTION: 001 Work by contractor A020006 Cat Alt Set: Cat Alt Member: LCC:

0005 203-006A 1.000 109.00000 109.00 250.00000 250.00
REMOVAL OF SIGN EACH
(006A=135A)
0010 203-060A 597.400 22.00000 13,142.80 21.00000 12,545.40
REMOVAL OF CONCRETE SY
SIDEWALK
0015 203-065A 3,688.000 11.00000 40,568.00 3.00000 11,064.00
REMOVAL OF CURB FT
0020 203-070A 183.000 14.00000 2,562.00 3.00000 549.00
REMOVAL OF CURB & FT
GUTTER
0025 203-090A 6.000 1,097.00000 6,582.00 1,250.00000 7,500.00
REMOVAL OF INLET EACH
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Proposal ID:
Letting Date:
Call Order: 1
Contract Time:
Contract Description:
Line No / Item ID

Item Description

Alt Set / Alt Member
SECTION: 001

0030 203-095A

REMOVAL OF MANHOLE

0035 203-123A

REMOVAL OF
MISCELLANEOUS ITEMS
(PIPE)
0040 205-005A
EXCAVATION

0045 205-060A

WATER FOR DUST
ABATEMENT

0050 212-095A
INLET PROTECTION

20006250302
June 24, 2025

75 WORKING DAYS

Counties: Ada

District(s): Ada County Highway District Kadee Porter

Project(s):

PAVEMENT PRESERVATION and ADA (2022) PHASE 3

Quantity and Units

Work by contractor A020006

2.000
EACH
2,458.000
FT

5,143.000
CcYy
174.000
MG

30.000
EACH

(4) IDAHO SITE WORKS, LLC

(5) Moreno & Nelson
Construction Corp.

Unit Price Ext Amount
Cat Alt Set:
1,405.00000 2,810.00
17.00000 41,786.00
54.00000 277,722.00
88.00000 15,312.00
163.00000 4,890.00

Unit Price Ext Amount
Cat Alt Member:

1,000.00000 2,000.00
25.00000 61,450.00
60.00000 308,580.00

1.00000 174.00
250.00000 7,500.00

Unit Price
LCC:

Ext Amount
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Proposal ID: 20006250302 Counties: Ada
Letting Date: June 24, 2025 District(s): Ada County Highway District Kadee Porter
Call Order: 1 Project(s):

Contract Time: 75 WORKING DAYS
Contract Description: PAVEMENT PRESERVATION and ADA (2022) PHASE 3

Line No / Item ID (4) IDAHO SITE WORKS, LLC (5) Moreno & Nelson

Item Description Construction Corp.

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount |  Unit Price Ext Amount

SECTION: 001 Work by contractor A020006 Cat Alt Set: Cat Alt Member: LCC:

0055 303-021A 6,672.000 27.00000 180,144.00 41.95000 279,890.40
3/4" AGGREGATE TYPE A FOR TON
BASE
0060 401-020A 989.000 9.00000 8,901.00 1.00000 989.00
CSS-1 DILUTED EMULSIFIED GAL
ASPHALT FOR TACK COAT
0065 405-240A 267.300 145.00000 38,758.50 100.00000 26,730.00
MISCELLANEOUS PAVEMENT SY
0070 405-245A 15.000 3,390.00000 50,850.00 3,500.00000 52,500.00
APPROACH EACH
0075 405-435A 2,745.000 238.00000 653,310.00 125.00000 343,125.00
SUPERPAVE HMA PAVEMENT TON
INCLUDING ASPHALT &
ADDITIVES CLASS SP-3
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Proposal ID:
Letting Date:
Call Order: 1

Contract Time:

Contract Description:

Line No / Item ID
Item Description

Alt Set / Alt Member
SECTION: 001
0080 605-025A

12" STORM SEWER PIPE
0085 605-035A
18" STORM SEWER PIPE
0090 605-045A
24" STORM SEWER PIPE
0095 605-065A

36" STORM SEWER PIPE

0100 605-455A
MANHOLE TYPE A
0105 605-500A

CATCH BASIN TYPE 1

20006250302
June 24, 2025

75 WORKING DAYS

Counties: Ada

District(s): Ada County Highway District Kadee Porter

Project(s):

PAVEMENT PRESERVATION and ADA (2022) PHASE 3

(5) Moreno & Nelson
Construction Corp.

(4) IDAHO SITE WORKS, LLC
Quantity and Units Unit Price Ext Amount
Work by contractor A020006 Cat Alt Set:
160.000 113.00000 18,080.00
FT
2,040.000 113.00000 230,520.00
FT
28.000 207.00000 5,796.00
FT
255.000 300.00000 76,500.00
FT
4.000 5,553.00000 22,212.00
EACH
10.000 3,046.00000 30,460.00
EACH

Unit Price Ext Amount
Cat Alt Member:

170.00000 27,200.00
125.00000 255,000.00
290.00000 8,120.00
270.00000 68,850.00
6,250.00000 25,000.00
6,830.00000 68,300.00

Unit Price
LCC:

Ext Amount
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Proposal ID:
Letting Date:
Call Order: 1

Contract Time:

Contract Description:

Line No / Item ID
Item Description

Alt Set / Alt Member
SECTION: 001

0110 605-635A

ADJUST MANHOLE COVERS

0115 614-015A
SIDEWALK

0120 614-020A
DRIVEWAY

0125 614-025A
CURB RAMP

0130 615-257A
CURB TYPE 2

0135 615-492A

CURB & GUTTER TYPE 2

20006250302
June 24, 2025

75 WORKING DAYS
PAVEMENT PRESERVATION and ADA (2022) PHASE 3

Counties: Ada

District(s): Ada County Highway District Kadee Porter

Project(s):

(5) Moreno & Nelson
Construction Corp.

(4) IDAHO SITE WORKS, LLC
Quantity and Units Unit Price Ext Amount
Work by contractor A020006 Cat Alt Set:
24.000 666.00000 15,984.00
EACH
105.500 89.00000 9,389.50
SY
185.100 112.00000 20,731.20
SY
366.400 260.00000 95,264.00
SY
384.000 57.00000 21,888.00
FT
3,930.000 38.00000 149,340.00
FT

Unit Price Ext Amount
Cat Alt Member:

950.00000 22,800.00
170.00000 17,935.00
235.00000 43,498.50
365.00000 133,736.00
67.50000 25,920.00
55.00000 216,150.00

Unit Price
LCC:

Ext Amount
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Proposal ID:
Letting Date:
Call Order: 1

Contract Time:

Contract Description:

Line No / Item ID
Item Description

Alt Set / Alt Member
SECTION: 001

0140 616-080A
REINSTALL SIGNS
0145 618-025A
STREET MONUMENT
0150 626-010A

TEMPORARY TRAFFIC
CONTROL SIGNS

0155 626-035A
BARRICADE TY 2
0160 626-040A
BARRICADE TY 3

0165 626-105A

20006250302
June 24, 2025

75 WORKING DAYS

Counties: Ada

District(s): Ada County Highway District Kadee Porter

Project(s):

PAVEMENT PRESERVATION and ADA (2022) PHASE 3

Quantity and Units

Work by contractor A020006

1.000
EACH
3.000
EACH
249.000
SF

11.000
EACH
6.000
EACH
200.000

TRAF CNTL MAINTENANCE HR

(4) IDAHO SITE WORKS, LLC

(5) Moreno & Nelson
Construction Corp.

Unit Price Ext Amount
Cat Alt Set:
201.00000 201.00
1,956.00000 5,868.00
3.25000 809.25
100.00000 1,100.00
490.00000 2,940.00
52.00000 10,400.00

Unit Price Ext Amount
Cat Alt Member:
250.00000 250.00
1,500.00000 4,500.00
3.75000 933.75
100.00000 1,100.00
500.00000 3,000.00
60.00000 12,000.00

Unit Price
LCC:

Ext Amount
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Proposal ID: 20006250302 Counties: Ada
Letting Date: June 24, 2025 District(s): Ada County Highway District Kadee Porter
Call Order: 1 Project(s):

Contract Time: 75 WORKING DAYS
Contract Description: PAVEMENT PRESERVATION and ADA (2022) PHASE 3

Line No / Item ID (4) IDAHO SITE WORKS, LLC (5) Moreno & Nelson
Item Description Construction Corp.
Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount |  Unit Price Ext Amount
SECTION: 001 Work by contractor A020006 Cat Alt Set: Cat Alt Member: LCC:
0170 630-010A 1,795.000 9.00000 16,155.00 8.50000 15,257.50
TRANSVERSE, WORD, SF

SYMBOL, AND ARROW
PAVEMENT MARKINGS -

PREFORMED

THERMOPLASTIC

0175 630-025A 2,001.400 1.00000 2,001.40 0.95000 1,901.33
LONGITUDINAL PAVEMENT FT

MARKING - WATERBORNE

0180 640-015A 9,348.000 2.15000 20,098.20 1.75000 16,359.00
SUBGRADE SEPARATION SY

GEOTEXTILE

0182 675-005A (1.000) 85,699.00000 85,699.00 56,000.00000 56,000.00

SURVEY LS
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Proposal ID: 20006250302 Counties: Ada
Letting Date: June 24, 2025 District(s): Ada County Highway District Kadee Porter
Call Order: 1 Project(s):

Contract Time: 75 WORKING DAYS
Contract Description: PAVEMENT PRESERVATION and ADA (2022) PHASE 3

Line No / Item ID (4) IDAHO SITE WORKS, LLC (5) Moreno & Nelson

Item Description Construction Corp.

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount |  Unit Price Ext Amount

SECTION: 001 Work by contractor A020006 Cat Alt Set: Cat Alt Member: LCC:

0183 675-010A 500.000 1.00000 500.00 1.00000 500.00
DIRECTED SURVEYING CA
0185 S900-50A 950.000 1.00000 950.00 1.00000 950.00
CONTINGENCY AMOUNT REM CA
OF VERT CURB
0190 S900-50B 5,700.000 1.00000 5,700.00 1.00000 5,700.00
CONTINGENCY AMOUNT CA
CURB TYPE 2
0195 S900-50C 10,000.000 1.00000 10,000.00 1.00000 10,000.00
CONTINGENCY AMOUNT CA
PEDESTRIAN TEMPORARY
TRAFFIC CONTROL
0200 S912-05A 9,348.000 12.00000 112,176.00 6.50000 60,762.00
SP TRIAX TX7 GEOGRID SY
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Proposal ID: 20006250302 Counties: Ada
Letting Date: June 24, 2025 District(s): Ada County Highway District Kadee Porter
Call Order: 1 Project(s):
Contract Time: 75 WORKING DAYS
Contract Description: PAVEMENT PRESERVATION and ADA (2022) PHASE 3
Line No / Item ID (4) IDAHO SITE WORKS, LLC (5) Moreno & Nelson
Item Description Construction Corp.
Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount |  Unit Price Ext Amount
SECTION: 001 Work by contractor A020006 Cat Alt Set: Cat Alt Member: LCC:
0205 S912-05B 58.000 22.00000 1,276.00 30.00000 1,740.00
SP SHREDDED BARK MULCH SY
0210 S912-05C 470.000 45.00000 21,150.00 45.00000 21,150.00
SP LANDSCAPED AREAS SY
0215 Z629-05A (1.000) 123,100.00000 123,100.00 251,540.12000 251,540.12
MOBILIZATION LS

Section Totals:
Life Cycle Costs:
Section Total with LCC:

$2,453,735.85

$2,453,735.85

$2,491,000.00

$2,491,000.00

Contract Item Totals
Contract Time Totals
Contract Life Cycle Costs Totals

Contract Grand Totals

$2,453,735.85

$0.00
$2,453,735.85

$2,491,000.00

$0.00
$2,491,000.00




06/25/2025 15:32:13

Idaho Transportation Department AASHTOWare Project™ Version 5.03 Revision 033
Tabulation of Bids Page 21 of 21
Proposal ID: 20006250302 Counties: Ada
Letting Date: June 24, 2025 District(s): Ada County Highway District Kadee Porter
Call Order: 1 Project(s):

Contract Time: 75 WORKING DAYS

Contract Description: PAVEMENT PRESERVATION and ADA (2022) PHASE 3
() indicates item is bid as Lump Sum





