Idaho Transportation Department

09/17/2025 14:05:05

AASHTOWare Project™ Version 5.03.03 Revision 039

Vendor Ranking Page 1 of 1
Call Order: 1 Contract ID: 20450250318 Counties: Idaho
Letting Date: September 16, 2025 2:00PM District(s): D2 Design/Construction B Jesse
Webb
Contract Time: 11/01/26 COMPLETION Min: Max:
DATE
Contract Description: US-95, Hat Creek Bridge Project(s): A020(450)
Percent Of Low
Rank Vendor ID/Name Total Bid Bid
1 K0107 KNIFE RIVER CORPORATION - MOUNTAIN WEST $4,338,000.00 100.00%
2 M0233 Moreno & Nelson Construction Corp. $4,590,000.00 105.81%
3 HO014— Irregular Bid HAMILTON CONSTRUCTION COMPANY $4.859,585.36 112.02%
4 G0062 GRANITE CONSTRUCTION COMPANY $5,611,596.60 129.36%
5 L0116 LaRIVIERE, INC $5,677,399.75 130.88%


Kelsey Winn
Line

Kelsey Winn
Line
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Tabulation of Bids

Page 1 of 37

Proposal ID:
Letting Date:
Call Order: 1
Contract Time:

Contract Description:

20450250318
September 16, 2025

11/01/26 COMPLETION DATE

US-95, Hat Creek Bridge

Counties:

Idaho

District(s): D2 Design/Construction B Jesse Webb

Project(s):

A020(450)

Line No / Item ID (1) KNIFE RIVER (2) Moreno & Nelson (3) HAMILTON
Item Description CORPORATION - MOUNTAIN Construction Corp. CONSTRUCTION COMPANY
WEST
Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount |  Unit Price Ext Amount
SECTION: 0001 (Work By Contract A020(450 Cat Alt Set: Cat Alt Member: LCC:

0005 104-005A 10,000.000 1.00000 10,000.00 1.00000 10,000.00 1.00000 10,000.00
PARTNERING CA
0010 107-019A 10,000.000 1.00000 10,000.00 1.00000 10,000.00 1.00000 10,000.00
SURVEY MONUMENT CA
PRESERVATION
0015 110-005A 569.000 0.80000 455.20 0.80000 455.20 0.80000 455.20
TRAINING HR
0020 201-005A 1.440 16,000.00000 23,040.00 45,000.00000 64,800.00 11,700.00000 16,848.00
CLEARING & GRUBBING ACRE
0025 202-005A 1.000 485.00000 485.00 5,000.00000 5,000.00 2,050.00000 2,050.00
SELECTIVE REMOVAL OF EACH
TREES INCLUDING STUMPS
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Proposal ID:
Letting Date:
Call Order:

Contract Time:

20450250318

September 16, 2025

1

11/01/26 COMPLETION DATE

Contract Description:

US-95, Hat Creek Bridge

Counties: Idaho

District(s): D2 Design/Construction B Jesse Webb

Project(s): A020(450)

(2) Moreno & Nelson
Construction Corp.

(3) HAMILTON
CONSTRUCTION COMPANY

Line No / Item ID (1) KNIFE RIVER
Item Description CORPORATION - MOUNTAIN
WEST
Alt Set / Alt Member Quantity and Units Unit Price Ext Amount
SECTION: 0001 (Work By Contract A020(450 Cat Alt Set:

0030 202-010A 5.000 332.00000 1,660.00
SELECTIVE REMOVAL OF EACH
STUMPS
0035 203-005A (1.000) 1,000.00000 1,000.00
REMOVAL OF OBSTRUCTIONS LS
0040 203-015A 1,246.000 17.00000 21,182.00
REMOVAL OF BITUMINOUS SY
SURFACE
0045 203-030A 1.000 50,000.00000 50,000.00
REMOVAL OF CONCRETE EACH
CULVERT
0050 203-080A 204.000 3.00000 612.00
REMOVAL OF GUARDRAIL FT

Unit Price Ext Amount
Cat Alt Member:
2,500.00000 12,500.00
1.00000 1.00
20.75000 25,854.50
110,000.00000 110,000.00
4.50000 918.00

Unit Price Ext Amount
LCC:
505.00000 2,525.00
3,025.00000 3,025.00
17.45000 21,742.70
80,000.00000 80,000.00
4.00000 816.00
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Proposal ID:
Letting Date:
Call Order: 1
Contract Time:
Contract Description:

Line No / Item ID
Item Description

Alt Set / Alt Member

SECTION: 0001

0055 205-005A
EXCAVATION
0060 205-060A

WATER FOR DUST
ABATEMENT

0065 205-085A
SHOULDER AGGREGATE
0070 205-090A
SHOULDER GRADING
0075 205-095A

SOFT SPOT REPAIR

20450250318
September 16, 2025

Counties:

Idaho

District(s): D2 Design/Construction B Jesse Webb

Project(s):
11/01/26 COMPLETION DATE

US-95, Hat Creek Bridge

(1) KNIFE RIVER
CORPORATION - MOUNTAIN

A020(450)

(2) Moreno & Nelson
Construction Corp.

(3) HAMILTON
CONSTRUCTION COMPANY

WEST
Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount
(Work By Contract A020(450 Cat Alt Set: Cat Alt Member: LCC:
3,019.000 24.00000 72,456.00 80.00000 241,520.00 43.30000 130,722.70
CcYy
190.000 1.00000 190.00 1.00000 190.00 50.00000 9,500.00
MG
25.000 34.00000 850.00 40.50000 1,012.50 195.00000 4,875.00
TON
0.110 3,500.00000 385.00 6,500.00000 715.00 44,000.00000 4,840.00
MILE
30,000.000 1.00000 30,000.00 1.00000 30,000.00 1.00000 30,000.00

CA
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Proposal ID:
Letting Date:
Call Order:

Contract Time:

20450250318

September 16, 2025

1

11/01/26 COMPLETION DATE

Contract Description:

US-95, Hat Creek Bridge

Counties:

Idaho

District(s): D2 Design/Construction B Jesse Webb

Project(s):

A020(450)

(2) Moreno & Nelson
Construction Corp.

(3) HAMILTON
CONSTRUCTION COMPANY

Line No / Item ID (1) KNIFE RIVER
Item Description CORPORATION - MOUNTAIN
WEST
Alt Set / Alt Member Quantity and Units Unit Price Ext Amount
SECTION: 0001 (Work By Contract A020(450 Cat Alt Set:

0080 205-100A 4.000 580.00000 2,320.00
GUARDRAIL TERMINAL EACH
GRADING
0085 210-005A 428.000 58.00000 24,824.00
STRUCTURE EXCAVATION CY
SCHEDULE NO. 1
0090 210-015A 42.000 185.00000 7,770.00
COMPACTING BACKFILL CY
0095 212-011A 500.000 3.50000 1,750.00
FIBER WATTLE FT
0100 212-020A 732.000 9.00000 6,588.00
SILT FENCE FT

Unit Price Ext Amount
Cat Alt Member:

1,500.00000 6,000.00
100.00000 42,800.00
350.00000 14,700.00

3.65000 1,825.00
3.10000 2,269.20

Unit Price Ext Amount
LCC:
1,200.00000 4,800.00
21.60000 9,244.80
158.00000 6,636.00
6.00000 3,000.00
4.00000 2,928.00
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Proposal ID:
Letting Date:
Call Order:

Contract Time:

20450250318

September 16, 2025

1

11/01/26 COMPLETION DATE

Contract Description:

US-95, Hat Creek Bridge

Counties:

Idaho

District(s): D2 Design/Construction B Jesse Webb

Project(s):

A020(450)

(2) Moreno & Nelson
Construction Corp.

(3) HAMILTON
CONSTRUCTION COMPANY

Line No / Item ID (1) KNIFE RIVER
Item Description CORPORATION - MOUNTAIN
WEST
Alt Set / Alt Member Quantity and Units Unit Price Ext Amount
SECTION: 0001 (Work By Contract A020(450 Cat Alt Set:

0105 212-060A 4.000 2,000.00000 8,000.00
STABILIZED CONSTRUCTION EACH
ENTRANCE
0110 212-105A 25,000.000 1.00000 25,000.00
WATER AND POLLUTION CA
0115 212-110A (1.000) 3,900.00000 3,900.00
WATER POLLUTION CONTROL LS
MANAGER
0120 215-005A 383.000 153.00000 58,599.00
GEOSYNTHETIC CY
REINFORCED ABUTMENT
BACKEFILL
0125 251-005A 5,000.000 1.00000 5,000.00
MIGRATORY BIRD TREATY CA
ACT COMPLIANCE

Unit Price Ext Amount

Cat Alt Member:
5,000.00000 20,000.00
1.00000 25,000.00
20,000.00000 20,000.00
200.00000 76,600.00
1.00000 5,000.00

Unit Price Ext Amount
LCC:
3,325.00000 13,300.00
1.00000 25,000.00
25,000.00000 25,000.00
200.00000 76,600.00
1.00000 5,000.00
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Proposal ID:
Letting Date:
Call Order: 1
Contract Time:

Contract Description:

20450250318
September 16, 2025

Counties:

Idaho

District(s): D2 Design/Construction B Jesse Webb

Project(s):
11/01/26 COMPLETION DATE
US-95, Hat Creek Bridge

A020(450)

(2) Moreno & Nelson
Construction Corp.

(3) HAMILTON
CONSTRUCTION COMPANY

Line No / Item ID (1) KNIFE RIVER
Item Description CORPORATION - MOUNTAIN
WEST
Alt Set / Alt Member Quantity and Units Unit Price Ext Amount
SECTION: 0001 (Work By Contract A020(450 Cat Alt Set:

0130 301-005A 2,330.000 40.00000 93,200.00
GRANULAR SUBBASE TON
0135 301-010A 42.000 90.00000 3,780.00
GRANULAR SUBBASE CY
0140 303-022A 1,520.000 48.00000 72,960.00
3/4" AGGREGATE TYPE B FOR TON
BASE
0145 307-010A 262.300 50.00000 13,115.00
OPEN-GRADED BASE CLASS | TON
0150 401-020A 354.000 4.00000 1,416.00
CSS-1 DILUTED EMULSIFIED GAL
ASPHALT FOR TACK COAT

Unit Price Ext Amount
Cat Alt Member:
55.00000 128,150.00
45.79000 1,923.18
55.00000 83,600.00
60.85000 15,960.96
0.01000 3.54

Unit Price Ext Amount
LCC:
63.50000 147,955.00
63.50000 2,667.00
68.30000 103,816.00
74.60000 19,567.58
2.00000 708.00
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Proposal ID:
Letting Date:
Call Order: 1
Contract Time:
Contract Description:

Line No / Item ID
Item Description

Alt Set / Alt Member

SECTION: 0001

0155 405-245A
APPROACH

0160 405-435A

SUPERPAVE HMA PAVEMENT

INCLUDING ASPHALT &
ADDITIVES CLASS SP-3

0165 431-005A
COLD MILLING
0170 502-140A

CONCRETE CLASS 40-A
SCHEDULE NO. 1

20450250318
September 16, 2025

Counties:

Idaho

District(s): D2 Design/Construction B Jesse Webb

Project(s):
11/01/26 COMPLETION DATE

US-95, Hat Creek Bridge

(1) KNIFE RIVER
CORPORATION - MOUNTAIN

A020(450)

(2) Moreno & Nelson
Construction Corp.

(3) HAMILTON
CONSTRUCTION COMPANY

WEST
Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount
(Work By Contract A020(450 Cat Alt Set: Cat Alt Member: LCC:
1.000 2,900.00000 2,900.00 3,225.00000 3,225.00 1,000.00000 1,000.00
EACH
909.000 185.00000 168,165.00 330.00000 299,970.00 300.00000 272,700.00
TON
747.000 12.50000 9,337.50 20.75000 15,500.25 25.00000 18,675.00
SY
103.300 1,200.00000 123,960.00 1,500.00000 154,950.00 3,200.00000 330,560.00
CcY
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Proposal ID:
Letting Date:
Call Order:

Contract Time:

20450250318

September 16, 2025

1

11/01/26 COMPLETION DATE

Contract Description:

US-95, Hat Creek Bridge

Counties:

Idaho

District(s): D2 Design/Construction B Jesse Webb

Project(s):

A020(450)

(2) Moreno & Nelson
Construction Corp.

(3) HAMILTON
CONSTRUCTION COMPANY

Line No / Item ID (1) KNIFE RIVER
Item Description CORPORATION - MOUNTAIN
WEST
Alt Set / Alt Member Quantity and Units Unit Price Ext Amount
SECTION: 0001 (Work By Contract A020(450 Cat Alt Set:

0175 502-385A 642.700 1,730.00000 1,111,871.00
PRESTRESSED DECK BULB FT
TEE GIRDER 75" TOP FLANGE
37" DEPTH
0180 502-430A 167.300 360.00000 60,228.00
CONCRETE PARAPET TYPE FT
SINGLE SLOPE, HEIGHT 42"
0185 503-010A 16,364.000 2.00000 32,728.00
METAL REINFORCEMENT LB
SCHEDULE NO. 1
0190 503-015A 2,246.000 2.00000 4,492.00
METAL REINFORCEMENT LB
SCHEDULE NO. 2

Unit Price Ext Amount
Cat Alt Member:
780.00000 501,306.00
550.00000 92,015.00
2.00000 32,728.00
2.00000 4,492.00

Unit Price Ext Amount
LCC:
1,290.00000 829,083.00
450.00000 75,285.00
2.00000 32,728.00
3.25000 7,299.50
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Proposal ID:
Letting Date:
Call Order:

Contract Time:

20450250318

September 16, 2025

1

11/01/26 COMPLETION DATE

Contract Description:

US-95, Hat Creek Bridge

Counties:

Idaho

District(s): D2 Design/Construction B Jesse Webb

Project(s):

A020(450)

(2) Moreno & Nelson
Construction Corp.

(3) HAMILTON
CONSTRUCTION COMPANY

Line No / Item ID (1) KNIFE RIVER
Item Description CORPORATION - MOUNTAIN
WEST
Alt Set / Alt Member Quantity and Units Unit Price Ext Amount
SECTION: 0001 (Work By Contract A020(450 Cat Alt Set:

0195 503-020A 2,493.000 2.00000 4,986.00
EPOXY COATED METAL LB
REINFORCEMENT
0200 505-215B 40.000 610.00000 24,400.00
SPLICE STEEL PILE DURING EACH
DRIVING THICKNESS 1/2"
0205 507-010A 16.000 610.00000 9,760.00
ELASTOMERIC BEARINGS EA
LAMINATED GR 3, 2 1/16" x 9" x
24"
0210 511-005A 80.000 85.00000 6,800.00
CONCRETE WATERPROOF SY
SYSTEM TYPE C

Unit Price Ext Amount
Cat Alt Member:

2.50000 6,232.50

1.00000 40.00

1.00000 16.00

75.50000 6,040.00

Unit Price Ext Amount
LCC:
2.50000 6,232.50
0.01000 0.40
75.00000 1,200.00
100.00000 8,000.00
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Proposal ID:
Letting Date:
Call Order:

Contract Time:

20450250318

September 16, 2025

1

11/01/26 COMPLETION DATE

Contract Description:

US-95, Hat Creek Bridge

Counties:

Idaho

District(s): D2 Design/Construction B Jesse Webb

Project(s):

A020(450)

(2) Moreno & Nelson
Construction Corp.

(3) HAMILTON
CONSTRUCTION COMPANY

Line No / Item ID (1) KNIFE RIVER
ltem Description CORPORATION - MOUNTAIN
WEST
Alt Set / Alt Member Quantity and Units Unit Price Ext Amount
SECTION: 0001 (Work By Contract A020(450 Cat Alt Set:

0215 551-005A 492.700 173.00000 85,237.10
PREPARED & PLACED PPC SY
OVERLAY
0220 551-010A 17.100 5,565.00000 95,161.50
FURNISHED PPC OVERLAY CY
MATERIAL
0225 584-005A (1.000) 106,706.18000 106,706.18
TEMPORARY SHORING LS
APPROX. 700 SF EXPOSED
0230 586-005A (1.000) 38,000.00000 38,000.00
UTILITY CONDUIT LENGTH LS
4184 FT
0235 612-005A 440.000 21.00000 9,240.00
W-BEAM GUARDRAIL FT

Unit Price Ext Amount
Cat Alt Member:
100.00000 49,270.00
4,750.00000 81,225.00
220,000.00000 220,000.00
57,800.00000 57,800.00
22.00000 9,680.00

Unit Price Ext Amount
LCC:
115.00000 56,660.50
4,250.00000 72,675.00
149,000.00000 149,000.00
45,000.00000 45,000.00
20.00000 8,800.00
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Proposal ID:
Letting Date:
Call Order: 1
Contract Time:
Contract Description:

Line No / Item ID
Item Description

Alt Set / Alt Member

SECTION: 0001

0240

GUARDRAIL TERMINAL,
FLARED

0245

612-115B

612-115C

GUARDRAIL TERMINAL,
TANGENT

0250

GUARDRAIL TRANSITION,
HIGH SPEED

0255 620-025A

612-120B

PLANTING SHRUB (BARE-
ROOT or CONTAINER)

0260 621-010A
SEEDING

20450250318
September 16, 2025

Counties:

Idaho

District(s): D2 Design/Construction B Jesse Webb

Project(s):

11/01/26 COMPLETION DATE

US-95, Hat Creek Bridge

A020(450)

(1) KNIFE RIVER (2) Moreno & Nelson (3) HAMILTON
CORPORATION - MOUNTAIN Construction Corp. CONSTRUCTION COMPANY
WEST
Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount
(Work By Contract A020(450 Cat Alt Set: Cat Alt Member: LCC:
1.000 3,100.00000 3,100.00 3,300.00000 3,300.00 3,000.00000 3,000.00
EACH
3.000 3,600.00000 10,800.00 3,850.00000 11,550.00 3,500.00000 10,500.00
EACH
4.000 3,100.00000 12,400.00 3,300.00000 13,200.00 3,000.00000 12,000.00
EACH
8.000 200.00000 1,600.00 225.00000 1,800.00 200.00000 1,600.00
EACH
0.036 5,300.00000 190.80 4,300.00000 154.80 32,000.00000 1,152.00
ACRE
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Proposal ID:
Letting Date:
Call Order:

Contract Time:

20450250318

September 16, 2025

1

11/01/26 COMPLETION DATE

Contract Description:

US-95, Hat Creek Bridge

Counties:

Idaho

District(s): D2 Design/Construction B Jesse Webb

Project(s):

A020(450)

(2) Moreno & Nelson
Construction Corp.

(3) HAMILTON
CONSTRUCTION COMPANY

Line No / Item ID (1) KNIFE RIVER
Item Description CORPORATION - MOUNTAIN
WEST
Alt Set / Alt Member Quantity and Units |  Unit Price Ext Amount
SECTION: 0001 (Work By Contract A020(450 Cat Alt Set:

0265 621-035A 0.036 1,800.00000 64.80
FERTILIZING ACRE
0270 621-065A 0.036 4,800.00000 172.80
HYDRAULICALLY APPLIED ACRE
EROSION CONTROL
PRODUCTS
0275 624-005A 415.000 110.00000 45,650.00
LOOSE RIPRAP (CLASS VII) cY
0280 624-005B 200.000 110.00000 22,000.00
LOOSE RIPRAP (CLASS I) cY
0285 626-010A 558.000 8.00000 4,464.00
TEMPORARY TRAFFIC SF
CONTROL SIGNS

Unit Price Ext Amount
Cat Alt Member:
4,300.00000 154.80
4,300.00000 154.80
190.00000 78,850.00
270.00000 54,000.00
15.00000 8,370.00

Unit Price Ext Amount
LCC:
23,270.00000 837.72
42,650.00000 1,535.40
147.75000 61,316.25
222.60000 44,520.00
13.50000 7,533.00
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Proposal ID:
Letting Date:
Call Order:

Contract Time:

20450250318

September 16, 2025

1

11/01/26 COMPLETION DATE

Contract Description:

US-95, Hat Creek Bridge

Counties:

Idaho

District(s): D2 Design/Construction B Jesse Webb

Project(s):

A020(450)

(2) Moreno & Nelson
Construction Corp.

(3) HAMILTON
CONSTRUCTION COMPANY

Line No / Item ID (1) KNIFE RIVER
Item Description CORPORATION - MOUNTAIN
WEST
Alt Set / Alt Member Quantity and Units |  Unit Price Ext Amount
SECTION: 0001 (Work By Contract A020(450 Cat Alt Set:

0290 626-050A 25.000 13.00000 325.00
DRUMS EACH
0295 626-093A 6,070.000 1.00000 6,070.00
TEMPORARY PAVEMENT FT
MARKING - WATERBORNE
0300 626-100A 25,000.000 1.00000 25,000.00
MISCELLANEOUS CA
TEMPORARY TRAFFIC
CONTROL ITEMS
0305 626-105A 100.000 56.00000 5,600.00
TEMPORARY TRAFFIC HR
CONTROL MAINTENANCE
0310 626-116A 588.000 28.00000 16,464.00
TEMPORARY CONCRETE FT
BARRIER

Unit Price Ext Amount
Cat Alt Member:

46.25000 1,156.25

1.00000 6,070.00

1.00000 25,000.00

63.85000 6,385.00

52.85000 31,075.80

Unit Price Ext Amount
LCC:
42.00000 1,050.00
0.85000 5,159.50
1.00000 25,000.00
58.00000 5,800.00
48.00000 28,224.00
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Proposal ID:
Letting Date:
Call Order:

Contract Time:

20450250318

September 16, 2025

1

11/01/26 COMPLETION DATE

Contract Description:

US-95, Hat Creek Bridge

Counties:

Idaho

District(s): D2 Design/Construction B Jesse Webb

Project(s):

A020(450)

(2) Moreno & Nelson
Construction Corp.

(3) HAMILTON
CONSTRUCTION COMPANY

Line No / Item ID (1) KNIFE RIVER
Item Description CORPORATION - MOUNTAIN
WEST
Alt Set / Alt Member Quantity and Units |  Unit Price Ext Amount
SECTION: 0001 (Work By Contract A020(450 Cat Alt Set:

0315 626-117A 1,000.000 9.00000 9,000.00
REMOVE AND RESET FT
TEMPORARY CONCRETE
BARRIER
0320 626-118A 4.000 6,200.00000 24,800.00
TEMPORARY CRASH EACH
CUSHION
0325 626-120A 2,000.000 30.00000 60,000.00
FLAGGER CONTROL HR
0330 626-121A 4.000 515.00000 2,060.00
REMOVE AND RESET EACH
TEMPORARY CRASH
CUSHION

Unit Price Ext Amount
Cat Alt Member:
4.50000 4,500.00
4,625.00000 18,500.00
55.00000 110,000.00
2,500.00000 10,000.00

Unit Price Ext Amount
LCC:
4.00000 4,000.00
6,000.00000 24,000.00
55.00000 110,000.00
500.00000 2,000.00
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Proposal ID:
Letting Date:
Call Order:
Contract Time:

Contract Description:

20450250318

September 16, 2025

y

11/01/26 COMPLETION DATE
US-95, Hat Creek Bridge

Counties:

Idaho

District(s): D2 Design/Construction B Jesse Webb

Project(s):

A020(450)

(2) Moreno & Nelson
Construction Corp.

(3) HAMILTON
CONSTRUCTION COMPANY

Line No / Item ID (1) KNIFE RIVER
Item Description CORPORATION - MOUNTAIN
WEST
Alt Set / Alt Member Quantity and Units Unit Price Ext Amount
SECTION: 0001 (Work By Contract A020(450 Cat Alt Set:

0335 626-130B 90.000 51.00000 4,590.00
TEMPORARY TRAFFIC DAY
CONTROL SIGNAL
0340 626-135A 25.000 6.50000 162.50
WEIGHTED BASE TUBULAR EACH
MARKERS
0345 626-145A 4.000 2,600.00000 10,400.00
TEMPORARY RUMBLE STRIPS EACH
0350 630-025A 2,447.000 0.65000 1,590.55
LONGITUDINAL PAVEMENT FT
MARKING - WATERBORNE
0355 631-010A 0.100 38,200.00000 3,820.00
RUMBLE STRIPS MILE

Unit Price Ext Amount
Cat Alt Member:
215.00000 19,350.00
13.25000 331.25
2,500.00000 10,000.00
0.70000 1,712.90
82,550.00000 8,255.00

Unit Price Ext Amount
LCC:
205.00000 18,450.00
12.00000 300.00
2,000.00000 8,000.00
0.63000 1,541.61
10,000.00000 1,000.00
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Proposal ID:
Letting Date:
Call Order: 1
Contract Time:

Contract Description:

20450250318
September 16, 2025

Counties:

Idaho

District(s): D2 Design/Construction B Jesse Webb

Project(s):
11/01/26 COMPLETION DATE

US-95, Hat Creek Bridge

A020(450)

(2) Moreno & Nelson
Construction Corp.

(3) HAMILTON
CONSTRUCTION COMPANY

Line No / Item ID (1) KNIFE RIVER
Item Description CORPORATION - MOUNTAIN
WEST
Alt Set / Alt Member Quantity and Units Unit Price Ext Amount
SECTION: 0001 (Work By Contract A020(450 Cat Alt Set:

0360 640-010A 385.000 3.00000 1,155.00
RIPRAP/EROSION CONTROL SY
GEOTEXTILE
0365 675-005A (1.000) 31,000.00000 31,000.00
SURVEY LS
0370 675-010A 20,000.000 1.00000 20,000.00
DIRECTED SURVEYING CA
0375 677-005A (1.000) 2,600.00000 2,600.00
RECORD DRAWINGS LS
0380 S501-30A 478.000 1,100.00000 525,800.00
SP BRIDGE DRILLED PILES FT

Unit Price Ext Amount
Cat Alt Member:
2.75000 1,058.75
85,000.00000 85,000.00
1.00000 20,000.00
1,000.00000 1,000.00
700.00000 334,600.00

Unit Price Ext Amount
LCC:
8.00000 3,080.00
70,000.00000 70,000.00
1.00000 20,000.00
1,000.00000 1,000.00
1,100.00000 525,800.00
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Proposal ID: 20450250318
September 16, 2025

Call Order: 1

Letting Date:

Contract Time:

Contract Description:

Counties:

Idaho

District(s): D2 Design/Construction B Jesse Webb

Project(s):
11/01/26 COMPLETION DATE
US-95, Hat Creek Bridge

A020(450)

(2) Moreno & Nelson
Construction Corp.

(3) HAMILTON
CONSTRUCTION COMPANY

Line No / Item ID (1) KNIFE RIVER
Item Description CORPORATION - MOUNTAIN
WEST
Alt Set / Alt Member Quantity and Units Unit Price Ext Amount
SECTION: 0001 (Work By Contract A020(450 Cat Alt Set:

0385 S501-40A 71.000 1,400.00000 99,400.00
SP BRIDGE HIGH EARLY CY
STRENGTH CONCRETE
CLASS 50A
0390 S900-50B 50,000.000 1.00000 50,000.00
CONTINGENCY AMOUNT CA
MISCELLANEOUS WORK
0395 S900-50C 125,000.000 1.00000 125,000.00
CONTINGENCY AMOUNT CA
WATERLINE SYSTEM
0400 S901-05A 1.000 9,625.00000 9,625.00
SP FIELD OFFICE EACH
0405 S901-05B 1.000 2,200.00000 2,200.00
SP DITCH BERM EACH

Unit Price Ext Amount
Cat Alt Member:

1,965.00000 139,515.00

1.00000 50,000.00

1.00000 125,000.00

25,000.00000 25,000.00

890.00000 890.00

Unit Price Ext Amount
LCC:
3,600.00000 255,600.00
1.00000 50,000.00
1.00000 125,000.00
35,000.00000 35,000.00
11,040.00000 11,040.00
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Proposal ID:
Letting Date:
Call Order:

Contract Time:

20450250318

September 16, 2025

1

11/01/26 COMPLETION DATE

Contract Description:

US-95, Hat Creek Bridge

Counties:

Idaho

District(s): D2 Design/Construction B Jesse Webb

Project(s):

A020(450)

(2) Moreno & Nelson
Construction Corp.

(3) HAMILTON
CONSTRUCTION COMPANY

Line No / Item ID (1) KNIFE RIVER
Item Description CORPORATION - MOUNTAIN
WEST
Alt Set / Alt Member Quantity and Units |  Unit Price Ext Amount
SECTION: 0001 (Work By Contract A020(450 Cat Alt Set:

0410  S904-05A (1.000) 12,000.00000 12,000.00
SP AGGREGATE LS
PRODUCTION QUALITY
TESTING
0415 S904-05C (1.000) 75,000.00000 75,000.00
SP TEMP CREEK DIVERSION LS
0420 S904-05D (1.000) 11,500.00000 11,500.00
SP TURBIDITY MONITORING LS
0425 S916-05A 175.000 1,100.00000 192,500.00
SP TRAFFIC CONTROL DAY
SUPERVISOR
0430 Z629-05A (1.000) 465,386.07000 465,386.07
MOBILIZATION LS

Unit Price Ext Amount
Cat Alt Member:
1.00000 1.00
200,000.00000 200,000.00
1.00000 1.00
1,250.00000 218,750.00
474,025.82000 474,025.82

Unit Price Ext Amount
LCC:
2,300.00000 2,300.00
10,350.00000 10,350.00
500.00000 500.00
1,125.00000 196,875.00
486,000.00000 486,000.00
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Proposal ID: 20450250318
Letting Date: September 16, 2025
Call Order: 1
Contract Time: 11/01/26 COMPLETION DATE
Contract Description: US-95, Hat Creek Bridge

Line No / Item ID
Item Description

(1) KNIFE RIVER
CORPORATION - MOUNTAIN
WEST

Counties: Idaho

District(s): D2 Design/Construction B Jesse Webb

Project(s): A020(450)

(2) Moreno & Nelson
Construction Corp.

(3) HAMILTON

CONSTRUCTION COMPANY

Alt Set / Alt Member Quantity and Units
Section Totals:

Unit Price

Life Cycle Costs:
Section Total with LCC:

Ext Amount Unit Price

$4,338,000.00

$4,338,000.00

Ext Amount
$4,590,000.00

$4,590,000.00

Unit Price

Ext Amount
$4,859,585.36

$4,859,585.36

Contract Item Totals
Contract Time Totals
Contract Life Cycle Costs Totals

Contract Grand Totals

() indicates item is bid as Lump Sum

$4,338,000.00

$0.00
$4,338,000.00

$4,590,000.00

$0.00
$4,590,000.00

$4,859,585.36

$0.00
4,859,585.36
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Proposal ID: 20450250318
Letting Date: September 16, 2025

Call Order: 1

Contract Time: 11/01/26 COMPLETION DATE
US-95, Hat Creek Bridge

Contract Description:

Line No / Item ID
Item Description

Alt Set / Alt Member Quantity and Units
SECTION: 0001 (Work By Contract A020

0005 104-005A
PARTNERING
0010 107-019A

SURVEY MONUMENT
PRESERVATION

0015 110-005A
TRAINING

0020 201-005A
CLEARING & GRUBBING
0025 202-005A

SELECTIVE REMOVAL OF
TREES INCLUDING STUMPS

Counties: Idaho
District(s): D2 Design/Construction B Jesse Webb
Project(s): A020(450)

(4) GRANITE CONSTRUCTION (5) LaRIVIERE, INC
COMPANY
Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount
(450 Cat Alt Set: Cat Alt Member: LCC:
10,000.000 1.00000 10,000.00 1.00000 10,000.00
CA
10,000.000 1.00000 10,000.00 1.00000 10,000.00
CA
569.000 0.80000 455.20 0.80000 455.20
HR
1.440 25,000.00000 36,000.00 5,222.00000 7,519.68
ACRE
1.000 5,500.00000 5,500.00 756.00000 756.00
EACH




Idaho Transportation Department

09/17/2025 14:05:05
AASHTOWare Project™ Version 5.03.03 Revision 039

Tabulation of Bids Page 21 of 37

Proposal ID:
Letting Date:
Call Order:

Contract Time:

20450250318

September 16, 2025

1

11/01/26 COMPLETION DATE

Contract Description: US-95, Hat Creek Bridge

Counties: Idaho
District(s): D2 Design/Construction B Jesse Webb
Project(s): A020(450)

Line No / Item ID (4) GRANITE CONSTRUCTION (5) LaRIVIERE, INC

Item Description COMPANY

Alt Set / Alt Member Quantity and Units |  Unit Price Ext Amount Unit Price Ext Amount |  Unit Price Ext Amount

SECTION: 0001 (Work By Contract A020(450 Cat Alt Set: Cat Alt Member: LCC:

0030 202-010A 5.000 700.00000 3,500.00 392.00000 1,960.00
SELECTIVE REMOVAL OF EACH
STUMPS
0035 203-005A (1.000) 5,000.00000 5,000.00 5,172.00000 5,172.00
REMOVAL OF OBSTRUCTIONS LS
0040 203-015A 1,246.000 20.00000 24,920.00 16.00000 19,936.00
REMOVAL OF BITUMINOUS SY
SURFACE
0045 203-030A 1.000 75,000.00000 75,000.00 21,548.00000 21,548.00
REMOVAL OF CONCRETE EACH
CULVERT
0050 203-080A 204.000 10.00000 2,040.00 5.00000 1,020.00
REMOVAL OF GUARDRAIL FT
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Proposal ID: 20450250318 Counties: Idaho
Letting Date: September 16, 2025 District(s): D2 Design/Construction B Jesse Webb
Call Order: 1 Project(s): A020(450)

Contract Time: 11/01/26 COMPLETION DATE
Contract Description: US-95, Hat Creek Bridge

Line No / Item ID (4) GRANITE CONSTRUCTION (5) LaRIVIERE, INC

Item Description COMPANY

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount |  Unit Price Ext Amount

SECTION: 0001 (Work By Contract A020(450 Cat Alt Set: Cat Alt Member: LCC:

0055 205-005A 3,019.000 60.00000 181,140.00 48.00000 144,912.00
EXCAVATION CcY
0060 205-060A 190.000 20.00000 3,800.00 45.00000 8,550.00
WATER FOR DUST MG
ABATEMENT
0065 205-085A 25.000 205.00000 5,125.00 56.00000 1,400.00
SHOULDER AGGREGATE TON
0070 205-090A 0.110 28,000.00000 3,080.00 45,729.00000 5,030.19
SHOULDER GRADING MILE
0075 205-095A 30,000.000 1.00000 30,000.00 1.00000 30,000.00
SOFT SPOT REPAIR CA
0080 205-100A 4.000 1,000.00000 4,000.00 629.00000 2,516.00
GUARDRAIL TERMINAL EACH
GRADING
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Proposal ID: 20450250318
Letting Date: September 16, 2025

Call Order: 1

Counties: Idaho
District(s): D2 Design/Construction B Jesse Webb
Project(s): A020(450)

Contract Time: 11/01/26 COMPLETION DATE
US-95, Hat Creek Bridge

Contract Description:

Line No / Item ID
Item Description

Alt Set / Alt Member Quantity and Units
SECTION: 0001 (Work By Contract A020

0085 210-005A

STRUCTURE EXCAVATION
SCHEDULE NO. 1

0090 210-015A
COMPACTING BACKFILL
0095 212-011A
FIBER WATTLE

0100 212-020A

SILT FENCE

0105 212-060A

STABILIZED CONSTRUCTION
ENTRANCE

0110 212-105A
WATER AND POLLUTION

(4) GRANITE CONSTRUCTION (5) LaRIVIERE, INC
COMPANY
Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount
(450 Cat Alt Set: Cat Alt Member: LCC:
428.000 100.00000 42,800.00 67.00000 28,676.00
CcY
42.000 100.00000 4,200.00 23.00000 966.00
CY
500.000 25.00000 12,500.00 5.50000 2,750.00
FT
732.000 15.00000 10,980.00 3.50000 2,562.00
FT
4.000 2,500.00000 10,000.00 1,650.00000 6,600.00
EACH
25,000.000 1.00000 25,000.00 1.00000 25,000.00
CA
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Proposal ID: 20450250318 Counties: Idaho
Letting Date: September 16, 2025 District(s): D2 Design/Construction B Jesse Webb
Call Order: 1 Project(s): A020(450)
Contract Time: 11/01/26 COMPLETION DATE
Contract Description: US-95, Hat Creek Bridge

Line No / Item ID (4) GRANITE CONSTRUCTION (5) LaRIVIERE, INC

Item Description COMPANY

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount |  Unit Price Ext Amount

SECTION: 0001 (Work By Contract A020(450 Cat Alt Set: Cat Alt Member: LCC:

0115 212-110A (1.000) 5,000.00000 5,000.00 25,000.00000 25,000.00
WATER POLLUTION CONTROL LS
MANAGER
0120 215-005A 383.000 200.00000 76,600.00 192.00000 73,536.00
GEOSYNTHETIC CcY
REINFORCED ABUTMENT
BACKFILL
0125 251-005A 5,000.000 1.00000 5,000.00 1.00000 5,000.00
MIGRATORY BIRD TREATY CA
ACT COMPLIANCE
0130 301-005A 2,330.000 40.00000 93,200.00 46.00000 107,180.00
GRANULAR SUBBASE TON
0135 301-010A 42.000 86.00000 3,612.00 82.00000 3,444.00
GRANULAR SUBBASE CYy
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Proposal ID: 20450250318 Counties: Idaho
Letting Date: September 16, 2025 District(s): D2 Design/Construction B Jesse Webb
Call Order: 1 Project(s): A020(450)
Contract Time: 11/01/26 COMPLETION DATE
Contract Description: US-95, Hat Creek Bridge

Line No / Item ID (4) GRANITE CONSTRUCTION (5) LaRIVIERE, INC

Item Description COMPANY

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount |  Unit Price Ext Amount

SECTION: 0001 (Work By Contract A020(450 Cat Alt Set: Cat Alt Member: LCC:

0140 303-022A 1,520.000 50.00000 76,000.00 61.00000 92,720.00
3/4" AGGREGATE TYPE B FOR TON
BASE
0145 307-010A 262.300 63.00000 16,524.90 79.00000 20,721.70
OPEN-GRADED BASE CLASS | TON
0150 401-020A 354.000 2.00000 708.00 35.00000 12,390.00
CSS-1 DILUTED EMULSIFIED GAL
ASPHALT FOR TACK COAT
0155 405-245A 1.000 5,000.00000 5,000.00 2,470.00000 2,470.00
APPROACH EACH
0160 405-435A 909.000 300.00000 272,700.00 272.00000 247,248.00
SUPERPAVE HMA PAVEMENT TON
INCLUDING ASPHALT &
ADDITIVES CLASS SP-3
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Proposal ID:
Letting Date:
Call Order:
Contract Time:

Contract Description:

20450250318

September 16, 2025

1

11/01/26 COMPLETION DATE

US-95, Hat Creek Bridge

Counties: Idaho
District(s): D2 Design/Construction B Jesse Webb
Project(s): A020(450)

Line No / Item ID (4) GRANITE CONSTRUCTION (5) LaRIVIERE, INC

Item Description COMPANY

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount |  Unit Price Ext Amount

SECTION: 0001 (Work By Contract A020(450 Cat Alt Set: Cat Alt Member: LCC:

0165 431-005A 747.000 15.00000 11,205.00 13.00000 9,711.00
COLD MILLING SY
0170 502-140A 103.300 2,500.00000 258,250.00 1,637.00000 169,102.10
CONCRETE CLASS 40-A CY
SCHEDULE NO. 1
0175 502-385A 642.700 1,475.00000 947,982.50 1,841.00000  1,183,210.70
PRESTRESSED DECK BULB FT
TEE GIRDER 75" TOP FLANGE
37" DEPTH
0180 502-430A 167.300 900.00000 150,570.00 543.00000 90,843.90
CONCRETE PARAPET TYPE FT
SINGLE SLOPE, HEIGHT 42"
0185 503-010A 16,364.000 3.00000 49,092.00 2.00000 32,728.00
METAL REINFORCEMENT LB
SCHEDULE NO. 1
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Proposal ID: 20450250318 Counties: Idaho
Letting Date: September 16, 2025 District(s): D2 Design/Construction B Jesse Webb
Call Order: 1 Project(s): A020(450)
Contract Time: 11/01/26 COMPLETION DATE
Contract Description: US-95, Hat Creek Bridge

Line No / Item ID (4) GRANITE CONSTRUCTION (5) LaRIVIERE, INC

Item Description COMPANY

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount |  Unit Price Ext Amount

SECTION: 0001 (Work By Contract A020(450 Cat Alt Set: Cat Alt Member: LCC:

0190 503-015A 2,246.000 3.00000 6,738.00 2.00000 4,492.00
METAL REINFORCEMENT LB
SCHEDULE NO. 2
0195 503-020A 2,493.000 3.50000 8,725.50 2.50000 6,232.50
EPOXY COATED METAL LB
REINFORCEMENT
0200 505-215B 40.000 425.00000 17,000.00 179.00000 7,160.00
SPLICE STEEL PILE DURING EACH
DRIVING THICKNESS 1/2"
0205 507-010A 16.000 1,000.00000 16,000.00 675.00000 10,800.00
ELASTOMERIC BEARINGS EA
LAMINATED GR 3, 2 1/16" x 9" x
24"
0210 511-005A 80.000 70.00000 5,600.00 85.00000 6,800.00
CONCRETE WATERPROOF SY

SYSTEM TYPE C
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Proposal ID: 20450250318 Counties: Idaho
Letting Date: September 16, 2025 District(s): D2 Design/Construction B Jesse Webb
Call Order: 1 Project(s): A020(450)
Contract Time: 11/01/26 COMPLETION DATE
Contract Description: US-95, Hat Creek Bridge

Line No / Item ID (4) GRANITE CONSTRUCTION (5) LaRIVIERE, INC

Item Description COMPANY

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount |  Unit Price Ext Amount

SECTION: 0001 (Work By Contract A020(450 Cat Alt Set: Cat Alt Member: LCC:

0215 551-005A 492.700 300.00000 147,810.00 207.00000 101,988.90
PREPARED & PLACED PPC SY
OVERLAY
0220 551-010A 17.100 6,000.00000 102,600.00 6,665.00000 113,971.50
FURNISHED PPC OVERLAY CcY
MATERIAL
0225 584-005A (1.000) 127,000.00000 127,000.00 500,000.00000 500,000.00
TEMPORARY SHORING LS
APPROX. 700 SF EXPOSED
0230 586-005A (1.000) 70,000.00000 70,000.00 60,000.00000 60,000.00
UTILITY CONDUIT LENGTH LS
4184 FT
0235 612-005A 440.000 30.00000 13,200.00 25.00000 11,000.00
W-BEAM GUARDRAIL FT
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Proposal ID: 20450250318 Counties: Idaho
Letting Date: September 16, 2025 District(s): D2 Design/Construction B Jesse Webb
Call Order: 1 Project(s): A020(450)
Contract Time: 11/01/26 COMPLETION DATE
Contract Description: US-95, Hat Creek Bridge

Line No / Item ID (4) GRANITE CONSTRUCTION (5) LaRIVIERE, INC

Item Description COMPANY

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount |  Unit Price Ext Amount

SECTION: 0001 (Work By Contract A020(450 Cat Alt Set: Cat Alt Member: LCC:

0240 612-115B 1.000 5,000.00000 5,000.00 3,705.00000 3,705.00
GUARDRAIL TERMINAL, EACH
FLARED
0245 612-115C 3.000 6,000.00000 18,000.00 4,322.00000 12,966.00
GUARDRAIL TERMINAL, EACH
TANGENT
0250 612-120B 4.000 5,000.00000 20,000.00 3,705.00000 14,820.00
GUARDRAIL TRANSITION, EACH
HIGH SPEED
0255 620-025A 8.000 150.00000 1,200.00 247.00000 1,976.00
PLANTING SHRUB (BARE- EACH
ROOT or CONTAINER)
0260 621-010A 0.036 70,000.00000 2,520.00 39,063.00000 1,406.27
SEEDING ACRE
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Proposal ID: 20450250318 Counties: Idaho
Letting Date: September 16, 2025 District(s): D2 Design/Construction B Jesse Webb
Call Order: 1 Project(s): A020(450)
Contract Time: 11/01/26 COMPLETION DATE
Contract Description: US-95, Hat Creek Bridge

Line No / Item ID (4) GRANITE CONSTRUCTION (5) LaRIVIERE, INC

Item Description COMPANY

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount |  Unit Price Ext Amount

SECTION: 0001 (Work By Contract A020(450 Cat Alt Set: Cat Alt Member: LCC:

0265 621-035A 0.036 35,000.00000 1,260.00 28,732.00000 1,034.35
FERTILIZING ACRE
0270 621-065A 0.036 35,000.00000 1,260.00 58,524.00000 2,106.86
HYDRAULICALLY APPLIED ACRE
EROSION CONTROL
PRODUCTS
0275 624-005A 415.000 300.00000 124,500.00 189.00000 78,435.00
LOOSE RIPRAP (CLASS VII) CcYy
0280 624-005B 200.000 300.00000 60,000.00 198.00000 39,600.00
LOOSE RIPRAP (CLASS I) cY
0285 626-010A 558.000 10.00000 5,580.00 11.00000 6,138.00
TEMPORARY TRAFFIC SF
CONTROL SIGNS
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20450250318
Letting Date: September 16, 2025
Call Order: 1

Proposal ID:

Contract Time:
Contract Description:
Line No / Item ID

Counties:

Idaho

District(s): D2 Design/Construction B Jesse Webb
Project(s): A020(450)

11/01/26 COMPLETION DATE
US-95, Hat Creek Bridge

(4) GRANITE CONSTRUCTION

(5) LaRIVIERE, INC

Item Description COMPANY
Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount |  Unit Price Ext Amount
SECTION: 0001 (Work By Contract A020(450 Cat Alt Set: Cat Alt Member: LCC:

0290 626-050A 25.000 20.00000 500.00 12.00000 300.00
DRUMS EACH
0295 626-093A 6,070.000 3.00000 18,210.00 1.00000 6,070.00
TEMPORARY PAVEMENT FT
MARKING - WATERBORNE
0300 626-100A 25,000.000 1.00000 25,000.00 1.00000 25,000.00
MISCELLANEOUS CA
TEMPORARY TRAFFIC
CONTROL ITEMS
0305 626-105A 100.000 67.00000 6,700.00 59.00000 5,900.00
TEMPORARY TRAFFIC HR
CONTROL MAINTENANCE
0310 626-116A 588.000 60.00000 35,280.00 59.00000 34,692.00
TEMPORARY CONCRETE FT

BARRIER
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Proposal ID: 20450250318
Letting Date: September 16, 2025

Call Order: 1

Counties:

Idaho

District(s): D2 Design/Construction B Jesse Webb
Project(s): A020(450)

Contract Time: 11/01/26 COMPLETION DATE
US-95, Hat Creek Bridge

Contract Description:

Line No / Item ID
Item Description

Alt Set / Alt Member
SECTION: 0001
0315 626-117A
REMOVE AND RESET

TEMPORARY CONCRETE

BARRIER
0320 626-118A

TEMPORARY CRASH
CUSHION

0325 626-120A
FLAGGER CONTROL
0330 626-121A

REMOVE AND RESET
TEMPORARY CRASH
CUSHION

0335 626-130B

TEMPORARY TRAFFIC
CONTROL SIGNAL

(4) GRANITE CONSTRUCTION (5) LaRIVIERE, INC
COMPANY
Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount
(Work By Contract A020(450 Cat Alt Set: Cat Alt Member: LCC:
1,000.000 5.00000 5,000.00 5.00000 5,000.00
FT
4.000 8,000.00000 32,000.00 7,410.00000 29,640.00
EACH
2,000.000 46.00000 92,000.00 59.00000 118,000.00
HR
4.000 750.00000 3,000.00 617.00000 2,468.00
EACH
90.000 300.00000 27,000.00 235.00000 21,150.00
DAY
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Proposal ID: 20450250318
Letting Date: September 16, 2025

Call Order: 1

Counties: Idaho
District(s): D2 Design/Construction B Jesse Webb
Project(s): A020(450)

Contract Time: 11/01/26 COMPLETION DATE
US-95, Hat Creek Bridge

Contract Description:

Line No / Item ID (4) GRANITE CONSTRUCTION (5) LaRIVIERE, INC

Item Description COMPANY

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount |  Unit Price Ext Amount

SECTION: 0001 (Work By Contract A020(450 Cat Alt Set: Cat Alt Member: LCC:

0340 626-135A 25.000 10.00000 250.00 9.50000 237.50
WEIGHTED BASE TUBULAR EACH
MARKERS
0345 626-145A 4.000 3,500.00000 14,000.00 2,890.00000 11,560.00
TEMPORARY RUMBLE STRIPS EACH
0350 630-025A 2,447.000 2.50000 6,117.50 0.80000 1,957.60
LONGITUDINAL PAVEMENT FT
MARKING - WATERBORNE
0355 631-010A 0.100 35,000.00000 3,500.00 37,048.00000 3,704.80
RUMBLE STRIPS MILE
0360 640-010A 385.000 15.00000 5,775.00 4.00000 1,540.00
RIPRAP/EROSION CONTROL SY
GEOTEXTILE
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Proposal ID:
Letting Date:
Call Order:
Contract Time:

Contract Description:

Line No / Item ID
Item Description

20450250318
September 16, 2025

1

11/01/26 COMPLETION DATE
US-95, Hat Creek Bridge

Alt Set / Alt Member

SECTION: 0001

0365

SURVEY
0370

DIRECTED SURVEYING

0375

675-005A

675-010A

677-005A

RECORD DRAWINGS

0380

SP BRIDGE DRILLED PILES

0385

CLASS 50A

S501-30A

S501-40A

SP BRIDGE HIGH EARLY
STRENGTH CONCRETE

Counties: Idaho
District(s): D2 Design/Construction B Jesse Webb
Project(s): A020(450)

(4) GRANITE CONSTRUCTION (5) LaRIVIERE, INC
COMPANY
Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount
(Work By Contract A020(450 Cat Alt Set: Cat Alt Member: LCC:
(1.000) 100,000.00000 100,000.00 95,000.00000 95,000.00
LS
20,000.000 1.00000 20,000.00 1.00000 20,000.00
CA
(1.000) 1,500.00000 1,500.00 5,000.00000 5,000.00
LS
478.000 900.00000 430,200.00 1,407.00000 672,546.00
FT
71.000 3,500.00000 248,500.00 1,526.00000 108,346.00
CcYy
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Proposal ID: 20450250318

Letting Date: September 16, 2025

Call Order: 1

Counties: Idaho
District(s): D2 Design/Construction B Jesse Webb
Project(s): A020(450)

Contract Time: 11/01/26 COMPLETION DATE
Contract Description: US-95, Hat Creek Bridge

Line No / Item ID (4) GRANITE CONSTRUCTION (5) LaRIVIERE, INC
Item Description COMPANY
Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount |  Unit Price Ext Amount
SECTION: 0001 (Work By Contract A020(450 Cat Alt Set: Cat Alt Member: LCC:
0390 S900-50B 50,000.000 1.00000 50,000.00 1.00000 50,000.00
CONTINGENCY AMOUNT CA
MISCELLANEOUS WORK
0395 S900-50C 125,000.000 1.00000 125,000.00 1.00000 125,000.00
CONTINGENCY AMOUNT CA
WATERLINE SYSTEM
0400 S901-05A 1.000 75,000.00000 75,000.00 27,038.00000 27,038.00
SP FIELD OFFICE EACH
0405 S901-05B 1.000 2,500.00000 2,500.00 1,258.00000 1,258.00
SP DITCH BERM EACH
0410 S904-05A (1.000) 100,000.00000 100,000.00 20,000.00000 20,000.00
SP AGGREGATE LS
PRODUCTION QUALITY
TESTING
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Proposal ID: 20450250318
Letting Date: September 16, 2025

Call Order: 1

Counties: Idaho
District(s): D2 Design/Construction B Jesse Webb
Project(s): A020(450)

Contract Time: 11/01/26 COMPLETION DATE
US-95, Hat Creek Bridge

Contract Description:

Line No / Item ID
Item Description

Alt Set / Alt Member Quantity and Units
SECTION: 0001 (Work By Contract A020

0415 $904-05C
SP TEMP CREEK DIVERSION
0420 $904-05D
SP TURBIDITY MONITORING
0425 S916-05A

SP TRAFFIC CONTROL
SUPERVISOR

0430 Z629-05A
MOBILIZATION

Section Totals:
Life Cycle Costs:
Section Total with LCC:

Contract Item Totals

(4) GRANITE CONSTRUCTION (5) LaRIVIERE, INC
COMPANY
Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount
(450 Cat Alt Set: Cat Alt Member: LCC:
(1.000) 197,386.00000 197,386.00 100,000.00000 100,000.00
LS
(1.000) 4,200.00000 4,200.00 10,000.00000 10,000.00
LS
175.000 1,100.00000 192,500.00 1,003.00000 175,525.00
DAY
(1.000) 560,000.00000 560,000.00 603,200.00000 603,200.00
LS
$5,611,596.60 $5,677,399.75
$5,611,596.60 $5,677,399.75

$5,611,596.60 $5,677,399.75
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Proposal ID: 20450250318
Letting Date: September 16, 2025
Call Order: 1
Contract Time: 11/01/26 COMPLETION DATE

Contract Description: US-95, Hat Creek Bridge
Contract Time Totals

Contract Life Cycle Costs Totals
Contract Grand Totals

() indicates item is bid as Lump Sum

Counties: Idaho
District(s): D2 Design/Construction B Jesse Webb
Project(s): A020(450)

$0.00 $0.00
$5,611,596.60 $5,677,399.75



