02/03/2025 10:55:17

Id;: Transportation Department AASHTOWare Project™ Version 5.01 Revision 030

Vendor Ranking Page 1 of 1
Call Order: 2 Contract ID: 20681230601 Counties: Boise
Letting Date: January 28, 2025 2:00PM District(s): D3 Design Construction D Dan
Gorley
Contract Time: 06/30/27 COMPLETION Min: Max:
DATE
Contract Description: SH-21, SOUTH FORK PAYETTE BR (LOWMAN) Project(s): A020(681)

Percent Of Low
Rank Vendor ID/Name Total Bid Bid

1 K0107 KNIFE RIVER CORPORATION - MOUNTAIN WEST $11,972,661.00 100.00%
2 H0014 Irregular Bid

3 w0014 Irregular Bid



kmonson
Line

kmonson
Line

kmonson
Line


Idaho Transportation Department

02/03/2025 10:55:17

AASHTOWare Project™ Version 5.01 Revision 030

Tabulation of Bids

Page 1 of 23

Proposal ID:
Letting Date:
Call Order:

Contract Time:

2

Contract Description:

Line No / Item ID
Item Description

Alt Set / Alt Member

SECTION: 0001

0005 104-005A
PARTNERING

0010 105-010A

DISPUTE REVIEW BOARD -

THREE MEMBER
0015 107-019A

SURVEY MONUMENT
PRESERVATION

0020 110-005A
TRAINING
0025 201-005A

CLEARING & GRUBBING

20681230601
January 28, 2025

SH-21, SOUTH

Quantity and Units
(WORK BY CONTRAC
32,000.000
CA
15,000.000
CA

2,500.000
CA

1,397.000
HR

1.100
ACRE

Counties:

Boise

District(s): D3 Design Construction D Dan Gorley

Project(s):
06/30/27 COMPLETION DATE

A020(681)

FORK PAYETTE BR (LOWMAN)
(1) KNIFE RIVER (2) HAMILTON (3) WADSWORTH BROTHERS
CORPORATION - MOUNTAIN CONSTRUCTION COMPANY CONSTRUCTION COMPANY,
WEST INC.
Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount
T A020(681 Cat Alt Set: Cat Alt Member: LCC:
1.00000 32,000.00 1.00000 32,000.00 1.00000 32,000.00
1.00000 15,000.00 1.00000 15,000.00 1.00000 15,000.00
1.00000 2,500.00 1.00000 2,500.00 1.00000 2,500.00
0.80000 1,117.60 0.80000 1,117.60 0.80000 1,117.60
15,000.00000 16,500.00 24,000.00000 26,400.00 9,481.28000 10,429.41




Idaho Transportation Department

02/03/2025 10:55:17

AASHTOWare Project™ Version 5.01 Revision 030

Tabulation of Bids

Page 2 of 23

Proposal ID:
Letting Date:
Call Order:

Contract Time:

2

Contract Description:

Line No / Item ID
Item Description

Alt Set / Alt Member
SECTION: 0001
0030 202-005A

SELECTIVE REMOVAL OF

20681230601
January 28, 2025

SH-21, SOUTH

Quantity and Units
(WORK BY CONTRAC

38.000
EACH

TREES INCLUDING STUMPS

0035 203-006A 16.000
REMOVAL OF SIGN EACH
0040 203-015A 8,650.000
REMOVAL OF BITUMINOUS SY
SURFACE

0045 203-020A 1.000
REMOVAL OF BRIDGE - FULL EACH
0050 203-080A 380.000
REMOVAL OF GUARDRAIL FT

Counties:

Boise

District(s): D3 Design Construction D Dan Gorley

Project(s):
06/30/27 COMPLETION DATE

A020(681)

FORK PAYETTE BR (LOWMAN)
(1) KNIFE RIVER (2) HAMILTON (3) WADSWORTH BROTHERS
CORPORATION - MOUNTAIN CONSTRUCTION COMPANY CONSTRUCTION COMPANY,
WEST INC.
Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount
T A020(681 Cat Alt Set: Cat Alt Member: LCC:
840.00000 31,920.00 2,500.00000 95,000.00 961.54000 36,538.52
180.00000 2,880.00 165.00000 2,640.00 211.33000 3,381.28
7.25000 62,712.50 12.00000 103,800.00 15.01000 129,836.50
600,000.00000 600,000.00 342,500.00000 342,500.00 923,152.88000 923,152.88
2.25000 855.00 2.00000 760.00 2.56000 972.80




Idaho Transportation Department

02/03/2025 10:55:17

AASHTOWare Project™ Version 5.01 Revision 030

Tabulation of Bids

Page 3 of 23

Proposal ID:
Letting Date:
Call Order: 2
Contract Time:
Contract Description:

Line No / Item ID
Item Description

Alt Set / Alt Member Quantity and Units
SECTION: 0001 (WORK BY CONTRAC
0055 203-090A 1.000
REMOVAL OF INLET EACH
0060 203-123A 566.000
REMOVAL OF FT

MISCELLANEOUS ITEMS (18"
CMP)

0065 205-005A
EXCAVATION
0070 205-040A

GRANULAR BORROW
0075 205-095A

SOFT SPOT REPAIR

20681230601
January 28, 2025

Counties:

Boise

District(s): D3 Design Construction D Dan Gorley

Project(s):
06/30/27 COMPLETION DATE

SH-21, SOUTH FORK PAYETTE BR (LOWMAN)

2,984.000
CcYy

71.000

CcY
10,000.000
CA

A020(681)

(1) KNIFE RIVER (2) HAMILTON (3) WADSWORTH BROTHERS
CORPORATION - MOUNTAIN CONSTRUCTION COMPANY CONSTRUCTION COMPANY,
WEST INC.
Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount
T A020(681 Cat Alt Set: Cat Alt Member: LCC:
925.00000 925.00 5,475.00000 5,475.00 2,561.54000 2,561.54
27.00000 15,282.00 35.00000 19,810.00 83.25000 47,119.50
26.50000 79,076.00 200.00000 596,800.00 39.29000 117,241.36
65.00000 4,615.00 150.00000 10,650.00 148.90000 10,571.90
1.00000 10,000.00 1.00000 10,000.00 1.00000 10,000.00




Idaho Transportation Department

02/03/2025 10:55:17

AASHTOWare Project™ Version 5.01 Revision 030

Tabulation of Bids

Page 4 of 23

Proposal ID:
Letting Date:
Call Order:

Contract Time:

2

Contract Description:

Line No / Item ID
Item Description

Alt Set / Alt Member

SECTION: 0001

0080 209-005A
SMALL DITCH
0085 210-005A

STRUCTURE EXCAVATION
SCHEDULE NO. 1

0090 210-010A

STRUCTURE EXCAVATION
SCHEDULE NO. 2

0095 210-015A
COMPACTING BACKFILL
0100 212-011A

FIBER WATTLE

20681230601
January 28, 2025

SH-21, SOUTH

Quantity and Units
(WORK BY CONTRAC
1,036.000
FT
168.000
CcY

125.000
CcYy

171.000
cY
2,220.000
FT

Counties:

Boise

District(s): D3 Design Construction D Dan Gorley

Project(s):
06/30/27 COMPLETION DATE

A020(681)

FORK PAYETTE BR (LOWMAN)
(1) KNIFE RIVER (2) HAMILTON (3) WADSWORTH BROTHERS
CORPORATION - MOUNTAIN CONSTRUCTION COMPANY CONSTRUCTION COMPANY,
WEST INC.
Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount
T A020(681 Cat Alt Set: Cat Alt Member: LCC:
15.00000 15,540.00 26.00000 26,936.00 45.51000 47,148.36
36.00000 6,048.00 100.00000 16,800.00 81.21000 13,643.28
100.00000 12,500.00 100.00000 12,500.00 81.21000 10,151.25
40.00000 6,840.00 75.00000 12,825.00 78.41000 13,408.11
5.00000 11,100.00 4.50000 9,990.00 4.09000 9,079.80




Idaho Transportation Department

02/03/2025 10:55:17

AASHTOWare Project™ Version 5.01 Revision 030

Tabulation of Bids

Page 5 of 23

Proposal ID:
Letting Date:
Call Order: 2

January

Contract Time:
Contract Description:

Line No / Item ID
Item Description

Alt Set / Alt Member Quantity and Units
SECTION: 0001 (WORK BY CONTRAC
0105 212-020A 785.000
SILT FENCE FT
0110 212-060A 1.000
STABILIZED CONSTRUCTION EACH

ENTRANCE

0115 212-095A 1.000
INLET PROTECTION EACH
0120 212-105A 10,000.000
WATER AND POLLUTION CA
0125 213-010A 762.000
TOPSOIL SY

20681230601

28, 2025

Counties:

Boise

District(s): D3 Design Construction D Dan Gorley

Project(s):
06/30/27 COMPLETION DATE

SH-21, SOUTH FORK PAYETTE BR (LOWMAN)

A020(681)

(1) KNIFE RIVER (2) HAMILTON (3) WADSWORTH BROTHERS
CORPORATION - MOUNTAIN CONSTRUCTION COMPANY CONSTRUCTION COMPANY,
WEST INC.
Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount
T A020(681 Cat Alt Set: Cat Alt Member: LCC:

4.00000 3,140.00 4.00000 3,140.00 2.88000 2,260.80
6,000.00000 6,000.00 2,500.00000 2,500.00 9,605.77000 9,605.77
100.00000 100.00 400.00000 400.00 58.91000 58.91
1.00000 10,000.00 1.00000 10,000.00 1.00000 10,000.00
9.00000 6,858.00 25.00000 19,050.00 30.74000 23,423.88



Idaho Transportation Department

02/03/2025 10:55:17

AASHTOWare Project™ Version 5.01 Revision 030

Tabulation of Bids

Page 6 of 23

Proposal ID:
Letting Date:
Call Order: 2
Contract Time:
Contract Description:

Line No / Item ID
Item Description

Alt Set / Alt Member Quantity and Units
SECTION: 0001 (WORK BY CONTRAC
0130 303-022A 3,647.000
3/4" AGGREGATE TYPE B FOR TON

BASE

0135 307-010A 100.000
OPEN-GRADED BASE CLASS | TON
0140 405-245A 2.000
APPROACH EACH
0145 405-410A 450.000
SUPERPAVE HMA PAVEMENT TON
CLASS SP-T

0150 405-435A 1,708.000
SUPERPAVE HMA PAVEMENT TON

INCLUDING ASPHALT &
ADDITIVES CLASS SP-3

20681230601
January 28, 2025

Counties:

Boise

District(s): D3 Design Construction D Dan Gorley

Project(s):
06/30/27 COMPLETION DATE
SH-21, SOUTH FORK PAYETTE BR (LOWMAN)

A020(681)

(1) KNIFE RIVER (2) HAMILTON (3) WADSWORTH BROTHERS
CORPORATION - MOUNTAIN CONSTRUCTION COMPANY CONSTRUCTION COMPANY,
WEST INC.
Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount
T A020(681 Cat Alt Set: Cat Alt Member: LCC:

40.00000 145,880.00 71.50000 260,760.50 112.94000 411,892.18
70.00000 7,000.00 55.00000 5,500.00 224.00000 22.400.00
9,000.00000 18,000.00 5,425.00000 10,850.00 3,714.23000 7,428.46
300.00000 135,000.00 189.00000 85,050.00 236.50000 106,425.00
225.00000 384,300.00 189.00000 322,812.00 207.90000 355,093.20




Idaho Transportation Department

02/03/2025 10:55:17

AASHTOWare Project™ Version 5.01 Revision 030

Tabulation of Bids

Page 7 of 23

Proposal ID:
Letting Date:
Call Order:

Contract Time:

2

Contract Description:

Line No / Item ID
Item Description

Alt Set / Alt Member
SECTION: 0001
0155 502-140A

CONCRETE CLASS 40-A
SCHEDULE NO. 1

0160 502-310A

CONCRETE CLASS 40 AF
SCHEDULE NO. 2

0165 502-435A
APPROACH SLAB
0170 503-010A

METAL REINFORCEMENT
SCHEDULE NO. 1

0175 503-015A

METAL REINFORCEMENT
SCHEDULE NO. 2

20681230601
January 28, 2025

SH-21, SOUTH

Quantity and Units
(WORK BY CONTRAC
159.100
CcY

32.000
CcY

188.000
SY
35,730.000
LB

3,604.000
LB

Counties:

Boise

District(s): D3 Design Construction D Dan Gorley

Project(s):
06/30/27 COMPLETION DATE

A020(681)

FORK PAYETTE BR (LOWMAN)
(1) KNIFE RIVER (2) HAMILTON (3) WADSWORTH BROTHERS
CORPORATION - MOUNTAIN CONSTRUCTION COMPANY CONSTRUCTION COMPANY,
WEST INC.
Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount
T A020(681 Cat Alt Set: Cat Alt Member: LCC:
1,750.00000 278,425.00 2,600.00000 413,660.00 1,784.32000 283,885.31
2,250.00000 72,000.00 2,300.00000 73,600.00 1,941.45000 62,126.40
860.00000 161,680.00 950.00000 178,600.00 1,011.65000 190,190.20
2.25000 80,392.50 2.00000 71,460.00 2.12000 75,747.60
2.25000 8,109.00 3.00000 10,812.00 3.53000 12,722.12




Idaho Transportation Department

02/03/2025 10:55:17

AASHTOWare Project™ Version 5.01 Revision 030

Tabulation of Bids

Page 8 of 23

Proposal ID:
Letting Date:
Call Order: 2
Contract Time:
Contract Description:

Line No / Item ID
Item Description

Alt Set / Alt Member Quantity and Units
SECTION: 0001 (WORK BY CONTRAC
0180 503-020A 340.000
EPOXY COATED METAL LB

REINFORCEMENT

0185 504-005A (1.000)
STEEL BRIDGE (Approx Weight LS
= 332,091 LB)

0190 504-050A 584.000
3-TUBE CURB MOUNT RAIL FT
0195 505-045A 540.000
PROVIDE & DRIVE STEEL H FT
PILE (14 X 117)

0200 505-205C 12.000
PROVIDE & INSTALL PILE EACH

SHOES OR TIPS

20681230601
January 28, 2025

Counties:

Boise

District(s): D3 Design Construction D Dan Gorley

Project(s):
06/30/27 COMPLETION DATE
SH-21, SOUTH FORK PAYETTE BR (LOWMAN)

A020(681)

(1) KNIFE RIVER (2) HAMILTON (3) WADSWORTH BROTHERS
CORPORATION - MOUNTAIN CONSTRUCTION COMPANY CONSTRUCTION COMPANY,
WEST INC.
Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount
T A020(681 Cat Alt Set: Cat Alt Member: LCC:

2.00000 680.00 15.00000 5,100.00 17.93000 6,096.20
1,450,000.00000  1,450,000.00 1,426,000.00000 1,426,000.00 1,500,000.00000  1,500,000.00
445.00000 259,880.00 425.00000 248,200.00 579.44000 338,392.96
780.00000 421,200.00 250.00000 135,000.00 193.07000 104,257.80
690.00000 8,280.00 600.00000 7,200.00 831.55000 9,978.60




Idaho Transportation Department

02/03/2025 10:55:17

AASHTOWare Project™ Version 5.01 Revision 030

Tabulation of Bids

Page 9 of 23

Proposal ID:
Letting Date:
Call Order: 2
Contract Time:
Contract Description:

Line No / Item ID
Item Description

Alt Set / Alt Member Quantity and Units
SECTION: 0001 (WORK BY CONTRAC
0205 507-005A 12.000
ELASTOMERIC BEARINGS EA

PLAIN (0.5"x6"x16")

0210 507-010A 12.000
ELASTOMERIC BEARINGS EA
LAMINATED (3"x13"x15")

0215 511-005A 143.000
CONCRETE WATERPROOF SY
SYSTEM (Type C)

0220 520-005A 180.000
PREDRILLING FOR PILING IN FT
SOIL (30" Dia.)

0225 520-010A 173.000
PREDRILLING FOR PILING IN FT

ROCK (30" Dia.)

20681230601
January 28, 2025

Counties:

Boise

District(s): D3 Design Construction D Dan Gorley

Project(s):
06/30/27 COMPLETION DATE

SH-21, SOUTH FORK PAYETTE BR (LOWMAN)

A020(681)

(1) KNIFE RIVER (2) HAMILTON (3) WADSWORTH BROTHERS
CORPORATION - MOUNTAIN CONSTRUCTION COMPANY CONSTRUCTION COMPANY,
WEST INC.
Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount
T A020(681 Cat Alt Set: Cat Alt Member: LCC:

1,570.00000 18,840.00 250.00000 3,000.00 1,076.58000 12,918.96
2,300.00000 27,600.00 6,500.00000 78,000.00 3,281.74000 39,380.88
46.00000 6,578.00 60.00000 8,580.00 48.79000 6,976.97
260.00000 46,800.00 825.00000 148,500.00 235.02000 42,303.60
418.00000 72,314.00 1,000.00000 173,000.00 740.29000 128,070.17




Idaho Transportation Department

02/03/2025 10:55:17

AASHTOWare Project™ Version 5.01 Revision 030

Tabulation of Bids

Page 10 of 23

Proposal ID:
Letting Date:
Call Order: 2
Contract Time:
Contract Description:

Line No / Item ID
Item Description

Alt Set / Alt Member Quantity and Units
SECTION: 0001 (WORK BY CONTRAC
0230 551-005A 1,196.500
PREPARED & PLACED PPC SY

OVERLAY

0235 551-010A 29.100
FURNISHED PPC OVERLAY CcY
MATERIAL

0240 560-005A (1.000)
DEWATERING FOUNDATION LS
0245 566-005A 73.300
COMPRESSION EXPANSION FT
JOINT (2.5")

0250 576-005A 333.400
GLASS FIBER REINFORCED FT

POLYMER (GFRP)
REINFORCEMENT

20681230601
January 28, 2025

Counties:

Boise

District(s): D3 Design Construction D Dan Gorley

Project(s):
06/30/27 COMPLETION DATE

SH-21, SOUTH FORK PAYETTE BR (LOWMAN)

(1) KNIFE RIVER
CORPORATION - MOUNTAIN

A020(681)

(2) HAMILTON
CONSTRUCTION COMPANY

(3) WADSWORTH BROTHERS
CONSTRUCTION COMPANY,

WEST INC.
Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount
T A020(681 Cat Alt Set: Cat Alt Member: LCC:
125.00000 149,562.50 62.50000 74,781.25 132.53000 158,572.15
5,100.00000 148,410.00 4,050.00000 117,855.00 5,450.95000 158,622.65
225,000.00000 225,000.00 1,000,000.00000  1,000,000.00 783,085.41000 783,085.41
700.00000 51,310.00 235.00000 17,225.50 116.70000 8,554.11
19.00000 6,334.60 10.00000 3,334.00 3.84000 1,280.26




Idaho Transportation Department

02/03/2025 10:55:17

AASHTOWare Project™ Version 5.01 Revision 030

Tabulation of Bids

Page 11 of 23

Proposal ID:
Letting Date:
Call Order:

Contract Time:

2

Contract Description:

Line No / Item ID
Item Description

Alt Set / Alt Member
SECTION: 0001
0255 584-005A

TEMPORARY SHORING
0260 586-005A
UTILITY CONDUIT
0265 602-035A
18" PIPE CULVERT
0270 605-035A

18" STORM SEWER PIPE

0275 605-615A
INLET TYPE 3
0280 608-035A

18" APRON FOR PIPE

20681230601
January 28, 2025

SH-21, SOUTH

Quantity and Units
(WORK BY CONTRAC

(1.000)

LS

(1.000)

LS

54.000

FT

523.000

FT

1.000

EACH

2.000

EACH

Counties:

Boise

District(s): D3 Design Construction D Dan Gorley

Project(s):
06/30/27 COMPLETION DATE

A020(681)

FORK PAYETTE BR (LOWMAN)
(1) KNIFE RIVER (2) HAMILTON (3) WADSWORTH BROTHERS
CORPORATION - MOUNTAIN CONSTRUCTION COMPANY CONSTRUCTION COMPANY,
WEST INC.
Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount
T A020(681 Cat Alt Set: Cat Alt Member: LCC:
250,000.00000 250,000.00 45,000.00000 45,000.00 148,783.10000 148,783.10
72,000.00000 72,000.00 200,000.00000 200,000.00 119,344.19000 119,344.19
140.00000 7,560.00 450.00000 24,300.00 230.54000 12,449.16
115.00000 60,145.00 185.00000 96,755.00 307.39000 160,764.97
4,300.00000 4,300.00 12,500.00000 12,500.00 12,807.69000 12,807.69
1,075.00000 2,150.00 6,750.00000 13,500.00 2,561.54000 5,123.08




Idaho Transportation Department

02/03/2025 10:55:17

AASHTOWare Project™ Version 5.01 Revision 030

Tabulation of Bids

Page 12 of 23

Proposal ID:
Letting Date:
Call Order:

Contract Time:

2

Contract Description:

Line No / Item ID
Item Description

Alt Set / Alt Member
SECTION: 0001
0285 612-005A

W-BEAM GUARDRAIL
0290 612-050A

GUARDRAIL TERMINAL
0295 612-120A

GUARDRAIL TRANSITION,
LOW SPEED

0300 616-010A
SIGNS TY B
0305 616-035A

SIGN BRACKETS & BRACE
ANGLES

20681230601
January 28, 2025

SH-21, SOUTH

Quantity and Units
(WORK BY CONTRAC

1,469.500

FT

6.000

EACH

4.000

EACH

119.300
SF
85.000
LB

Counties:

Boise

District(s): D3 Design Construction D Dan Gorley

Project(s):
06/30/27 COMPLETION DATE

A020(681)

FORK PAYETTE BR (LOWMAN)
(1) KNIFE RIVER (2) HAMILTON (3) WADSWORTH BROTHERS
CORPORATION - MOUNTAIN CONSTRUCTION COMPANY CONSTRUCTION COMPANY,
WEST INC.
Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount
T A020(681 Cat Alt Set: Cat Alt Member: LCC:

30.00000 44,085.00 28.00000 41,146.00 35.86000 52,696.27
3,100.00000 18,600.00 2,800.00000 16,800.00 3,586.15000 21,516.90
1,650.00000 6,600.00 1,500.00000 6,000.00 1,921.16000 7,684.64

30.00000 3,579.00 28.00000 3,340.40 35.04000 4,180.27

13.00000 1,105.00 12.00000 1,020.00 15.37000 1,306.45




Idaho Transportation Department

02/03/2025 10:55:17

AASHTOWare Project™ Version 5.01 Revision 030

Tabulation of Bids

Page 13 of 23

Proposal ID:
Letting Date:
Call Order: 2
Contract Time:
Contract Description:

Line No / Item ID
Item Description

Alt Set / Alt Member Quantity and Units
SECTION: 0001 (WORK BY CONTRAC
0310 616-055A 0.282
BRKAWY WOOD SIGN POST MFBM

TYD

0315 617-005A 17.000
DELINEATOR TY 1 EACH
0320 617-045A 60.000
DELINEATORTY 9 EACH
0325 621-010A 0.813
SEEDING ACRE
0330 621-035A 0.813
FERTILIZING ACRE

20681230601
January 28, 2025

Counties:

Boise

District(s): D3 Design Construction D Dan Gorley

Project(s):
06/30/27 COMPLETION DATE

SH-21, SOUTH FORK PAYETTE BR (LOWMAN)

(1) KNIFE RIVER
CORPORATION - MOUNTAIN

A020(681)

(2) HAMILTON
CONSTRUCTION COMPANY

(3) WADSWORTH BROTHERS
CONSTRUCTION COMPANY,

WEST INC.
Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount
T A020(681 Cat Alt Set: Cat Alt Member: LCC:

25,000.00000 7,050.00 23,000.00000 6,486.00 29,452.23000 8,305.53
61.00000 1,037.00 55.45000 942.65 71.02000 1,207.34

44.00000 2,640.00 40.00000 2,400.00 51.23000 3,073.80
2,300.00000 1,869.90 14,750.00000 11,991.75 2,724.12000 2,214.71
1,175.00000 955.28 11,750.00000 9,552.75 1,362.06000 1,107.35




Idaho Transportation Department

02/03/2025 10:55:17

AASHTOWare Project™ Version 5.01 Revision 030

Tabulation of Bids

Page 14 of 23

Proposal ID:
Letting Date:
Call Order: 2
Contract Time:
Contract Description:

Line No / Item ID
Item Description

Alt Set / Alt Member
SECTION: 0001
0335 621-065A

HYDRA APPLIED EROSION
CONTROL PROD

0340 621-080A
TURF REINFORCED MAT
0345 624-005A
LOOSE RIPRAP (D50=12")
0350

LOOSE RIPRAP (D50=0.5")

624-005B

0355 626-010A

TEMPORARY TRAFFIC
CONTROL SIGNS

20681230601
January 28, 2025

Counties:

Boise

District(s): D3 Design Construction D Dan Gorley

Project(s):
06/30/27 COMPLETION DATE

SH-21, SOUTH FORK PAYETTE BR (LOWMAN)

Quantity and Units
(WORK BY CONTRAC

0.813
ACRE

762.000
SY
508.000
CcY
271.000
CcY
529.000
SF

A020(681)

(1) KNIFE RIVER (2) HAMILTON (3) WADSWORTH BROTHERS
CORPORATION - MOUNTAIN CONSTRUCTION COMPANY CONSTRUCTION COMPANY,
WEST INC.
Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount
T A020(681 Cat Alt Set: Cat Alt Member: LCC:

2,350.00000 1,910.55 13,750.00000 11,178.75 2,724.12000 2,214.71
10.00000 7,620.00 37.50000 28,575.00 11.98000 9,128.76
130.00000 66,040.00 300.00000 152,400.00 222.18000 112,867.44
165.00000 44,715.00 110.00000 29,810.00 222.18000 60,210.78
16.00000 8,464.00 26.50000 14,018.50 19.21000 10,162.09



Idaho Transportation Department

02/03/2025 10:55:17

AASHTOWare Project™ Version 5.01 Revision 030

Tabulation of Bids

Page 15 of 23

Proposal ID:
Letting Date:
Call Order: 2
Contract Time:
Contract Description:

Line No / Item ID
Item Description

Alt Set / Alt Member

SECTION: 0001

0360 626-040A
BARRICADE TY 3

0365 626-050A
DRUMS
0370 626-093A

TEMP PAV MARKING -
WATERBORNE

0375 626-100B

MISC TEMPORARY TRAF
CONT ITEMS

0380 626-105A
TRAF CNTL MAINTENANCE

20681230601
January 28, 2025

Counties:

Boise

District(s): D3 Design Construction D Dan Gorley

Project(s):
06/30/27 COMPLETION DATE

SH-21, SOUTH FORK PAYETTE BR (LOWMAN)

Quantity and Units
(WORK BY CONTRAC

4.000
EACH
70.000
EACH
2,812.000
FT

25,000.000
CA

1,200.000
HR

A020(681)

(1) KNIFE RIVER (2) HAMILTON (3) WADSWORTH BROTHERS
CORPORATION - MOUNTAIN CONSTRUCTION COMPANY CONSTRUCTION COMPANY,
WEST INC.
Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount
T A020(681 Cat Alt Set: Cat Alt Member: LCC:
220.00000 880.00 100.00000 400.00 256.15000 1,024.60
27.00000 1,890.00 55.00000 3,850.00 32.02000 2,241.40
2.50000 7,030.00 0.90000 2,530.80 2.99000 8,407.88
1.00000 25,000.00 1.00000 25,000.00 1.00000 25,000.00
55.00000 66,000.00 67.00000 80,400.00 57.50000 69,000.00
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Proposal ID:
Letting Date:
Call Order:

Contract Time:

2

Contract Description:

Line No / Item ID
Item Description

Alt Set / Alt Member
SECTION: 0001
0385 626-115B

PORTABLE CHANGEABLE
MESSAGE SIGN (PCMS)

0390 626-116A

TEMP CONCRETE BARRIER

0395 626-117A

R&R TEMP CONCRETE
BARRIER

0400 626-118A
TEMP CRASH CUSHION

20681230601
January 28, 2025

SH-21, SOUTH

Quantity and Units
(WORK BY CONTRAC
1,365.000
DAY

1,050.000
FT
525.000
FT

2.000
EACH

SACRIFICIAL - WATER FILLED

0405 626-120A

FLAGGER CONTROL

300.000
HR

Counties:

Boise

District(s): D3 Design Construction D Dan Gorley

Project(s):
06/30/27 COMPLETION DATE

A020(681)

FORK PAYETTE BR (LOWMAN)
(1) KNIFE RIVER (2) HAMILTON (3) WADSWORTH BROTHERS
CORPORATION - MOUNTAIN CONSTRUCTION COMPANY CONSTRUCTION COMPANY,
WEST INC.
Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount
T A020(681 Cat Alt Set: Cat Alt Member: LCC:
55.00000 75,075.00 50.50000 68,932.50 55.00000 75,075.00
46.00000 48,300.00 47.00000 49,350.00 52.50000 55,125.00
7.50000 3,937.50 5.00000 2,625.00 9.10000 4,777.50
6,500.00000 13,000.00 6,750.00000 13,500.00 6,490.00000 12,980.00
55.00000 16,500.00 56.00000 16,800.00 57.50000 17,250.00
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Proposal ID:
Letting Date:
Call Order: 2
Contract Time:
Contract Description:

Line No / Item ID
Item Description

Alt Set / Alt Member

SECTION: 0001

0410 626-130B

TEMPORARY TRAFFIC
CONTROL SIGNAL

0415 626-140A

SURFACE-MOUNTED
TUBULAR MARKERS

0420 630-005A

TRANSVERSE, WORD,
SYMBOL, AND ARROW
PAVEMENT MARKINGS -
WATERBORNE

0425 630-025A

LONGITUDINAL PAVEMENT
MARKING - WATERBORNE

20681230601
January 28, 2025

Counties:

Boise

District(s): D3 Design Construction D Dan Gorley

Project(s):
06/30/27 COMPLETION DATE

SH-21, SOUTH FORK PAYETTE BR (LOWMAN)

Quantity and Units
(WORK BY CONTRAC

920.000
DAY

75.000
EACH

180.000
SF

14,400.000
FT

A020(681)

(1) KNIFE RIVER (2) HAMILTON (3) WADSWORTH BROTHERS
CORPORATION - MOUNTAIN CONSTRUCTION COMPANY CONSTRUCTION COMPANY,
WEST INC.
Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount
T A020(681 Cat Alt Set: Cat Alt Member: LCC:
185.00000 170,200.00 138.25000 127,190.00 184.80000 170,016.00
27.00000 2,025.00 70.00000 5,250.00 28.75000 2,156.25
16.00000 2,880.00 6.50000 1,170.00 19.21000 3,457.80
0.50000 7,200.00 1.00000 14,400.00 0.58000 8,352.00
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Proposal ID: 20681230601 Counties: Boise
Letting Date: January 28, 2025 District(s): D3 Design Construction D Dan Gorley
Call Order: 2 Project(s): A020(681)

Contract Time: 06/30/27 COMPLETION DATE
Contract Description: SH-21, SOUTH FORK PAYETTE BR (LOWMAN)

Line No / Item ID (1) KNIFE RIVER (2) HAMILTON (3) WADSWORTH BROTHERS
it CORPORATION - MOUNTAIN CONSTRUCTION COMPANY CONSTRUCTION COMPANY,
Item Description
WEST INC.
Alt Set / Alt Member Quantity and Units |  Unit Price Ext Amount Unit Price Ext Amount |  Unit Price Ext Amount
SECTION: 0001 (WORK BY CONTRACT A020(681 Cat Alt Set: Cat Alt Member: LCC:

0430 640-010A 1,780.000 2.00000 3,560.00 5.00000 8,900.00 5.12000 9,113.60
RIPRAP/EROSION CONT SY
GEOTEXTILE
0435 640-015A 8,930.000 2.00000 17,860.00 2.00000 17,860.00 2.38000 21,253.40
SUBGRADE SEPARATION SY
GEOTEXTILE
0440 675-005A (1.000) 110,000.00000 110,000.00 90,000.00000 90,000.00 114,468.72000 114,468.72
SURVEY LS
0445 675-010A 15,000.000 1.00000 15,000.00 1.00000 15,000.00 1.00000 15,000.00
DIRECTED SURVEYING CA
0450 677-005A (1.000) 600.00000 600.00 1,000.00000 1,000.00 640.39000 640.39
RECORD DRAWINGS LS
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Proposal ID:
Letting Date:
Call Order: 2
Contract Time:
Contract Description:

Line No / Item ID
Item Description

Alt Set / Alt Member Quantity and Units
SECTION: 0001 (WORK BY CONTRAC
0455 S501-20A 4.000
SP BRIDGE DRILLED SHAFT - EACH

CROSS HOLE LOG (CSL) TEST

0460 S501-25A (1.000)
SP BRIDGE SEWER UTILITY LS
0465 S501-30A 1,199.000
SP BRIDGE DRILLED SHAFT - FT
CROSS HOLE LOG (CSL)

ACCESS TUBES

0470 S501-30B 159.800
SP BRIDGE DRILLED SHAFT - FT

PERMANENT CASING (4.92' x
1" WALL)

20681230601
January 28, 2025

Counties:

Boise

District(s): D3 Design Construction D Dan Gorley

Project(s):
06/30/27 COMPLETION DATE
SH-21, SOUTH FORK PAYETTE BR (LOWMAN)

(1) KNIFE RIVER
CORPORATION - MOUNTAIN

A020(681)

(2) HAMILTON
CONSTRUCTION COMPANY

(3) WADSWORTH BROTHERS
CONSTRUCTION COMPANY,

WEST INC.
Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount
T A020(681 Cat Alt Set: Cat Alt Member: LCC:
19,000.00000 76,000.00 500.00000 2,000.00 3,073.85000 12,295.40
320,000.00000 320,000.00 225,000.00000 225,000.00 296,216.05000 296,216.05
28.00000 33,572.00 17.50000 20,982.50 11.89000 14,256.11
2,800.00000 447 ,440.00 1,050.00000 167,790.00 3,125.08000 499,387.78
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Proposal ID:
Letting Date:
Call Order: 2
Contract Time:
Contract Description:

Line No / Item ID
Item Description

Alt Set / Alt Member Quantity and Units
SECTION: 0001 (WORK BY CONTRAC
0475 S501-40A 56.000
SP BRIDGE UHPC (ULTRA- CcYy

HIGH PERFORMANCE

CONCRETE)

0480 S501-40B 25.000
SP BRIDGE DRILLED SHAFT - CY
SOIL EXCAVATION INCLUDING

HAUL

0485 S501-40C 81.000
SP BRIDGE DRILLED SHAFT - cY
ROCK EXCAVATION

INCLUDING HAUL

0490 S501-40D 130.000
SP BRIDGE DRILLED SHAFT - CcY

SELF-CONSOLIDATING
CONCRETE CLASS 40A

20681230601
January 28, 2025

Counties:

Boise

District(s): D3 Design Construction D Dan Gorley

Project(s):
06/30/27 COMPLETION DATE
SH-21, SOUTH FORK PAYETTE BR (LOWMAN)

(1) KNIFE RIVER
CORPORATION - MOUNTAIN

A020(681)

(2) HAMILTON
CONSTRUCTION COMPANY

(3) WADSWORTH BROTHERS
CONSTRUCTION COMPANY,

WEST INC.
Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount
T A020(681 Cat Alt Set: Cat Alt Member: LCC:

13,500.00000 756,000.00 15,000.00000 840,000.00 8,543.87000 478,456.72
3,100.00000 77,500.00 4,100.00000 102,500.00 5,558.37000 138,959.25
3,500.00000 283,500.00 2,050.00000 166,050.00 3,766.45000 305,082.45
1,385.00000 180,050.00 900.00000 117,000.00 1,805.88000 234,764.40
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Proposal ID:
Letting Date:
Call Order: 2
Contract Time:
Contract Description:

Line No / Item ID
Item Description

Alt Set / Alt Member

SECTION: 0001 (WORK BY CONTRAC
0495 S501-45A 30,920.000
SP BRIDGE DRILLED SHAFT - LB
METAL REINFORCEMENT
0500 S501-51A 8,960.800
SP BRIDGE FULL-DEPTH SF
DECK PANELS
0505 S900-50A 15,000.000
CONTINGENCY AMOUNT CA
ASBESTOS TESTING,

REMOVAL, AND DISPOSAL
0510 S900-50B 50,000.000
CONTINGENCY AMOUNT CA

DRILLED SHAFT - REMOVAL
OF OBSTRUCTIONS

20681230601
January 28, 2025

Quantity and Units

Counties:

Boise

District(s): D3 Design Construction D Dan Gorley

Project(s):
06/30/27 COMPLETION DATE
SH-21, SOUTH FORK PAYETTE BR (LOWMAN)

(1) KNIFE RIVER
CORPORATION - MOUNTAIN

A020(681)

(2) HAMILTON
CONSTRUCTION COMPANY

(3) WADSWORTH BROTHERS
CONSTRUCTION COMPANY,

WEST INC.
Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount
T A020(681 Cat Alt Set: Cat Alt Member: LCC:
2.00000 61,840.00 3.00000 92,760.00 2.40000 74,208.00
138.00000 1,236,590.40 140.00000 1,254,512.00 143.83000 1,288,831.86
1.00000 15,000.00 1.00000 15,000.00 1.00000 15,000.00
1.00000 50,000.00 1.00000 50,000.00 1.00000 50,000.00
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Proposal ID:
Letting Date:
Call Order: 2
Contract Time:
Contract Description:

Line No / Item ID
Item Description

Alt Set / Alt Member Quantity and Units
SECTION: 0001 (WORK BY CONTRAC
0515 S$900-50C 50,000.000
CONTINGENCY AMOUNT CA

DIRECTED SIGNAL TIMING

MONITOR

0520 S901-05A 70.000
SP INSTALLATION OF WILLOW EACH
CUTTINGS OR PLANTINGS

0525 S904-05A (1.000)
SP TURBIDITY MONITORING LS
0530 S915-05A 7,650.000
SP REINFORCED SOIL SLOPE SF
0535 7629-05A (1.000)
MOBILIZATION LS

20681230601
January 28, 2025

Counties:

Boise

District(s): D3 Design Construction D Dan Gorley

Project(s):
06/30/27 COMPLETION DATE
SH-21, SOUTH FORK PAYETTE BR (LOWMAN)

A020(681)

(1) KNIFE RIVER (2) HAMILTON (3) WADSWORTH BROTHERS
CORPORATION - MOUNTAIN CONSTRUCTION COMPANY CONSTRUCTION COMPANY,
WEST INC.
Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount
T A020(681 Cat Alt Set: Cat Alt Member: LCC:

1.00000 50,000.00 1.00000 50,000.00 1.00000 50,000.00
210.00000 14,700.00 110.00000 7,700.00 140.88000 9,861.60
6,660.00000 6,660.00 50,000.00000 50,000.00 51,230.75000 51,230.75
70.00000 535,500.00 50.00000 382,500.00 195.72000  1,497,258.00
1,491,860.67000  1,491,860.67 1,230,000.00000  1,230,000.00 2,240,450.10000  2,240,450.10
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Proposal ID:
Letting Date:
Call Order:

Contract Time:

20681230601
January 28, 2025 District(s): D3 Design Construction D Dan Gorley
2 Project(s): A020(681)

06/30/27 COMPLETION DATE

Counties: Boise

Contract Description: SH-21, SOUTH FORK PAYETTE BR (LOWMAN)

Line No / Item ID
Item Description

(1) KNIFE RIVER
CORPORATION - MOUNTAIN
WEST

(2) HAMILTON
CONSTRUCTION COMPANY

(3) WADSWORTH BROTHERS
CONSTRUCTION COMPANY,
INC.

Alt Set / Alt Member Quantity and Units
Section Totals:

Unit Price

Life Cycle Costs:
Section Total with LCC:

Ext Amount
$11,972,661.00

$11,972,661.00

Ext Amount
$12,303,143.45

$12,303,143.45

Unit Price

Ext Amount
$14,936,351.88

$14,936,351.88

Contract Item Totals
Contract Time Totals
Contract Life Cycle Costs Totals

Contract Grand Totals

() indicates item is bid as Lump Sum

$11,972,661.00

$0.00
$11,972,661.00

$12,303,143.45

$0.00
$12,303,143.45

$14,936,351.88

$0.00
14,936,351.88





