



Vendor Ranking

Call Order: 2 **Contract ID:** 23286250116 **Counties:** Bonner
Letting Date: June 17, 2025 2:00PM **District(s):** LHTAC Kevin Kuther
Contract Time: 35 WORKING DAYS **Min:** **Max:**

Contract Description: STOP CONTROL SAFETY IMPROVEMENTS **Project(s):** A023(286)

Rank	Vendor ID/Name		Total Bid	Percent Of Low Bid
1	R0076	ROAD PRODUCTS, LLC	\$335,615.00	100.00%
2	R0234	ROCKY MOUNTAIN COATINGS INC	\$385,426.00	114.84%
3	N0096	NORTHWEST LANDSCAPE LLC	\$458,241.38	136.54%



Tabulation of Bids

Page 1 of 3

Proposal ID: 23286250116

Counties: Bonner

Letting Date: June 17, 2025

District(s): LHTAC Kevin Kuther

Call Order: 2

Project(s): A023(286)

Contract Time: 35 WORKING DAYS

Contract Description: STOP CONTROL SAFETY IMPROVEMENTS

Line No / Item ID Item Description		(1) ROAD PRODUCTS, LLC		(2) ROCKY MOUNTAIN COATINGS INC		(3) NORTHWEST LANDSCAPE LLC	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 001 STOP CONTROL SAFETY IMPROVEMENTS		Cat Alt Set:		Cat Alt Member:		LCC:	
0005 203-006A	37.000	135.00000	4,995.00	175.00000	6,475.00	206.01000	7,622.37
REMOVAL OF SIGN	EACH						
0010 616-010A	127.800	25.00000	3,195.00	300.00000	38,340.00	19.16000	2,448.65
SIGN TYPE B-1	SF						
0015 616-010B	523.000	175.00000	91,525.00	400.00000	209,200.00	276.86000	144,797.78
SIGN TYPE B-2 - LED SIGNS	SF						
0020 616-040k	1,059.000	100.00000	105,900.00	20.00000	21,180.00	100.01000	105,910.59
STEEL SIGN POST TYPE E-2 (E-2)	FT						
0025 626-100A	3,000.000	1.00000	3,000.00	1.00000	3,000.00	1.00000	3,000.00
MISCELLANEOUS TEMPORARY TRAFFIC CONTROL ITEMS	CA						



Tabulation of Bids

Page 2 of 3

Proposal ID: 23286250116

Counties: Bonner

Letting Date: June 17, 2025

District(s): LHTAC Kevin Kuther

Call Order: 2

Project(s): A023(286)

Contract Time: 35 WORKING DAYS

Contract Description: STOP CONTROL SAFETY IMPROVEMENTS

Line No / Item ID Item Description		(1) ROAD PRODUCTS, LLC		(2) ROCKY MOUNTAIN COATINGS INC		(3) NORTHWEST LANDSCAPE LLC	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 001 STOP CONTROL SAFETY IMPROVEMENTS		Cat Alt Set:		Cat Alt Member:		LCC:	
0030 677-005A	(1.000)	15,000.00000	15,000.00	1,000.00000	1,000.00	3,518.35000	3,518.35
RECORD DRAWINGS	LS						
0035 S900-50A	5,000.000	1.00000	5,000.00	1.00000	5,000.00	1.00000	5,000.00
CONTINGENCY AMOUNT - MISCELLANEOUS WORK	CA						
0040 S900-50B	30,000.000	1.00000	30,000.00	1.00000	30,000.00	1.00000	30,000.00
CONTINGENCY AMOUNT - DIRECTED TRAFFIC CONTROL	CA						
0045 S900-50C	5,000.000	1.00000	5,000.00	1.00000	5,000.00	1.00000	5,000.00
CONTINGENCY AMOUNT - UNIDENTIFIED UTILITIES	CA						
0050 S904-05A	(1.000)	52,000.00000	52,000.00	40,000.00000	40,000.00	85,883.95000	85,883.95
SP - TEMPORARY TRAFFIC CONTROL	LS						



Tabulation of Bids

Page 3 of 3

Proposal ID: 23286250116

Counties: Bonner

Letting Date: June 17, 2025

District(s): LHTAC Kevin Kuther

Call Order: 2

Project(s): A023(286)

Contract Time: 35 WORKING DAYS

Contract Description: STOP CONTROL SAFETY IMPROVEMENTS

Line No / Item ID Item Description		(1) ROAD PRODUCTS, LLC		(2) ROCKY MOUNTAIN COATINGS INC		(3) NORTHWEST LANDSCAPE LLC	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 001 STOP CONTROL SAFETY IMPROVEMENTS		Cat Alt Set:		Cat Alt Member:		LCC:	
0055 Z629-05A	(1.000)	20,000.00000	20,000.00	26,231.00000	26,231.00	65,059.69000	65,059.69
MOBILIZATION	LS						
Section Totals:			\$335,615.00		\$385,426.00		\$458,241.38
Life Cycle Costs:							
Section Total with LCC:			\$335,615.00		\$385,426.00		\$458,241.38
Contract Item Totals			\$335,615.00		\$385,426.00		\$458,241.38
Contract Time Totals							
Contract Life Cycle Costs Totals			\$0.00		\$0.00		\$0.00
Contract Grand Totals			\$335,615.00		\$385,426.00		458,241.38

() indicates item is bid as Lump Sum