



Vendor Ranking

Call Order: 5 **Contract ID:** 23291250417 **Counties:** Idaho
Letting Date: November 18, 2025 2:00PM **District(s):** LHTAC Kevin Kuther
Contract Time: 32 WORKING DAYS **Min:** **Max:**

Contract Description: WOODLAND RD SAFETY IMPROVEMENTS **Project(s):** A023(291)

Rank	Vendor ID/Name	Total Bid	Percent Of Low Bid
1	K0107 KNIFE RIVER CORPORATION - MOUNTAIN WEST	\$478,000.00	100.00%
2	C0247 CREA CONSTRUCTION, INC.	\$573,758.00	120.03%
3	M0131 M.A. DeATLEY CONSTRUCTION, INC.	\$578,997.75	121.13%
4	W0072 WESTERN CONSTRUCTION OF LEWISTON INC	\$605,317.60	126.64%
5	L0116 LaRIVIERE, INC	\$611,257.60	127.88%
6	M0006 M L ALBRIGHT & SONS, INC.	\$697,863.86	146.00%
7	G0062 GRANITE CONSTRUCTION COMPANY	\$792,027.75	165.70%



Tabulation of Bids

Proposal ID: 23291250417

Counties: Idaho

Letting Date: November 18, 2025

District(s): LHTAC Kevin Kuther

Call Order: 5

Project(s): A023(291)

Contract Time: 32 WORKING DAYS

Contract Description: WOODLAND RD SAFETY IMPROVEMENTS

Line No / Item ID Item Description		(1) KNIFE RIVER CORPORATION - MOUNTAIN WEST		(2) CREA CONSTRUCTION, INC.		(3) M.A. DeATLEY CONSTRUCTION, INC.	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 001 (WORK BY CONTRACT A023(291) Cat Alt Set: Cat Alt Member: LCC:							
0005 201-010A	(1.000)	24,319.45000	24,319.45	13,000.00000	13,000.00	40,000.00000	40,000.00
CLEARING & GRUBBING	LS						
0010 202-005A	45.000	565.00000	25,425.00	650.00000	29,250.00	500.00000	22,500.00
SELECTIVE REMOVAL OF TREES INCLUDING STUMPS	EACH						
0015 203-015A	275.000	27.00000	7,425.00	30.00000	8,250.00	25.00000	6,875.00
REMOVAL OF BITUMINOUS SURFACE	SY						
0020 203-075A	840.000	2.75000	2,310.00	3.00000	2,520.00	5.00000	4,200.00
REMOVAL OF FENCE	FT						
0025 203-123A	76.000	15.00000	1,140.00	58.00000	4,408.00	17.00000	1,292.00
REMOVAL OF MISCELLANEOUS ITEMS - PIPE CULVERT	FT						



Tabulation of Bids

Proposal ID: 23291250417

Counties: Idaho

Letting Date: November 18, 2025

District(s): LHTAC Kevin Kuther

Call Order: 5

Project(s): A023(291)

Contract Time: 32 WORKING DAYS

Contract Description: WOODLAND RD SAFETY IMPROVEMENTS

Line No / Item ID Item Description			(1) KNIFE RIVER CORPORATION - MOUNTAIN WEST		(2) CREA CONSTRUCTION, INC.		(3) M.A. DeATLEY CONSTRUCTION, INC.	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 001 (WORK BY CONTRACT A023(291) Cat Alt Set:			Cat Alt Member:		LCC:			
0030 205-005A	2,128.000		19.25000	40,964.00	31.00000	65,968.00	35.00000	74,480.00
EXCAVATION	CY							
0035 205-040A	150.000		45.00000	6,750.00	49.00000	7,350.00	75.00000	11,250.00
GRANULAR BORROW	CY							
0040 212-011A	485.000		7.00000	3,395.00	6.00000	2,910.00	8.00000	3,880.00
FIBER WATTLE	FT							
0045 212-020A	326.000		7.00000	2,282.00	10.00000	3,260.00	7.00000	2,282.00
SILT FENCE	FT							
0050 301-005B	1,200.000		34.50000	41,400.00	36.00000	43,200.00	46.00000	55,200.00
GRANULAR SUBBASE	TON							



Tabulation of Bids

Proposal ID: 23291250417

Counties: Idaho

Letting Date: November 18, 2025

District(s): LHTAC Kevin Kuther

Call Order: 5

Project(s): A023(291)

Contract Time: 32 WORKING DAYS

Contract Description: WOODLAND RD SAFETY IMPROVEMENTS

Line No / Item ID Item Description		(1) KNIFE RIVER CORPORATION - MOUNTAIN WEST		(2) CREA CONSTRUCTION, INC.		(3) M.A. DeATLEY CONSTRUCTION, INC.	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 001 (WORK BY CONTRACT A023(291) Cat Alt Set: Cat Alt Member: LCC:							
0055 303-022A	700.000	52.00000	36,400.00	40.00000	28,000.00	50.00000	35,000.00
3/4" AGGREGATE TYPE B FOR BASE	TON						
0060 602-025A	26.000	168.00000	4,368.00	100.00000	2,600.00	155.00000	4,030.00
12" PIPE CULVERT	FT						
0065 602-035A	89.000	155.00000	13,795.00	150.00000	13,350.00	215.00000	19,135.00
18" PIPE CULVERT	FT						
0070 602-065A	20.000	226.75000	4,535.00	250.00000	5,000.00	320.00000	6,400.00
36" PIPE CULVERT	FT						
0075 606-010A	143.000	105.75000	15,122.25	78.00000	11,154.00	100.00000	14,300.00
6" PIPE UNDERDRAIN	FT						



Tabulation of Bids

Proposal ID: 23291250417

Counties: Idaho

Letting Date: November 18, 2025

District(s): LHTAC Kevin Kuther

Call Order: 5

Project(s): A023(291)

Contract Time: 32 WORKING DAYS

Contract Description: WOODLAND RD SAFETY IMPROVEMENTS

Line No / Item ID Item Description			(1) KNIFE RIVER CORPORATION - MOUNTAIN WEST		(2) CREA CONSTRUCTION, INC.		(3) M.A. DeATLEY CONSTRUCTION, INC.	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 001 (WORK BY CONTRACT A023(291			Cat Alt Set:		Cat Alt Member:		LCC:	
0080 606-120A	635.000		24.00000	15,240.00	10.00000	6,350.00	38.00000	24,130.00
RURAL EDGE DRAIN	FT							
0085 610-045A	157.000		11.50000	1,805.50	50.00000	7,850.00	18.00000	2,826.00
FENCE TYPE 5 B	FT							
0090 612-005A	613.000		60.00000	36,780.00	62.00000	38,006.00	52.00000	31,876.00
W-BEAM GUARDRAIL	FT							
0095 612-110A	1.000		1,725.00000	1,725.00	1,800.00000	1,800.00	1,500.00000	1,500.00
GUARDRAIL ANCHOR	EACH							
0100 612-115C	1.000		3,900.00000	3,900.00	5,000.00000	5,000.00	3,400.00000	3,400.00
GUARDRAIL TERMINAL, TANGENT	EACH							



Tabulation of Bids

Proposal ID: 23291250417

Counties: Idaho

Letting Date: November 18, 2025

District(s): LHTAC Kevin Kuther

Call Order: 5

Project(s): A023(291)

Contract Time: 32 WORKING DAYS

Contract Description: WOODLAND RD SAFETY IMPROVEMENTS

Line No / Item ID Item Description		(1) KNIFE RIVER CORPORATION - MOUNTAIN WEST		(2) CREA CONSTRUCTION, INC.		(3) M.A. DeATLEY CONSTRUCTION, INC.	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 001 (WORK BY CONTRACT A023(291) Cat Alt Set:		Cat Alt Member:		LCC:			
0105 616-010A	90.500	64.00000	5,792.00	66.00000	5,973.00	55.50000	5,022.75
SIGN TYPE B-1	SF						
0110 616-040K	155.000	86.25000	13,368.75	89.00000	13,795.00	75.00000	11,625.00
STEEL SIGN POST TYPE E-2 (TY E-2)	FT						
0115 624-005A	4.200	205.25000	862.05	120.00000	504.00	370.00000	1,554.00
LOOSE RIPRAP	CY						
0120 626-100A	5,000.000	1.00000	5,000.00	1.00000	5,000.00	1.00000	5,000.00
MISCELLANEOUS TEMPORARY TRAFFIC CONTROL ITEMS	CA						
0125 675-005A	(1.000)	32,700.00000	32,700.00	24,000.00000	24,000.00	20,000.00000	20,000.00
SURVEY	LS						



Tabulation of Bids

Proposal ID: 23291250417

Counties: Idaho

Letting Date: November 18, 2025

District(s): LHTAC Kevin Kuther

Call Order: 5

Project(s): A023(291)

Contract Time: 32 WORKING DAYS

Contract Description: WOODLAND RD SAFETY IMPROVEMENTS

Line No / Item ID Item Description			(1) KNIFE RIVER CORPORATION - MOUNTAIN WEST		(2) CREA CONSTRUCTION, INC.		(3) M.A. DeATLEY CONSTRUCTION, INC.	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 001 (WORK BY CONTRACT A023(291) Cat Alt Set:			Cat Alt Member:		LCC:			
0130 S900-50A	5,000.000		1.00000	5,000.00	1.00000	5,000.00	1.00000	5,000.00
CONTINGENCY AMOUNT - CA								
MISCELLANEOUS WORK								
0135 S904-05A	(1.000)		26,700.00000	26,700.00	20,000.00000	20,000.00	20,000.00000	20,000.00
SP - TEMPORARY TRAFFIC CONTROL LS								
0140 S904-05B	(1.000)		2,861.00000	2,861.00	11,500.00000	11,500.00	10,000.00000	10,000.00
SP - SEEDING LS								
0145 S912-05A	820.000		61.75000	50,635.00	68.00000	55,760.00	57.00000	46,740.00
SP - SUPERPAVE HMA PAV SY								
INCL ASPH & ADD CL SP - 3								
0150 Z629-05A	(1.000)		46,000.00000	46,000.00	133,000.00000	133,000.00	89,500.00000	89,500.00
MOBILIZATION LS								



Tabulation of Bids

Page 7 of 20

Proposal ID: 23291250417**Counties:** Idaho**Letting Date:** November 18, 2025**District(s):** LHTAC Kevin Kuther**Call Order:** 5**Project(s):** A023(291)**Contract Time:** 32 WORKING DAYS**Contract Description:** WOODLAND RD SAFETY IMPROVEMENTS

Line No / Item ID Item Description		(1) KNIFE RIVER CORPORATION - MOUNTAIN WEST		(2) CREA CONSTRUCTION, INC.		(3) M.A. DeATLEY CONSTRUCTION, INC.	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Section Totals:			\$478,000.00		\$573,758.00		\$578,997.75
Life Cycle Costs:							
Section Total with LCC:			\$478,000.00		\$573,758.00		\$578,997.75
Contract Item Totals			\$478,000.00		\$573,758.00		\$578,997.75
Contract Time Totals							
Contract Life Cycle Costs Totals			\$0.00		\$0.00		\$0.00
Contract Grand Totals			\$478,000.00		\$573,758.00		578,997.75

() indicates item is bid as Lump Sum



Tabulation of Bids

Proposal ID: 23291250417

Counties: Idaho

Letting Date: November 18, 2025

District(s): LHTAC Kevin Kuther

Call Order: 5

Project(s): A023(291)

Contract Time: 32 WORKING DAYS

Contract Description: WOODLAND RD SAFETY IMPROVEMENTS

Line No / Item ID Item Description			(4) WESTERN CONSTRUCTION OF LEWISTON INC		(5) LaRIVIERE, INC		(6) M L ALBRIGHT & SONS, INC.	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 001 (WORK BY CONTRACT A023(291			Cat Alt Set:		Cat Alt Member:		LCC:	
0005 201-010A	(1.000)		4,650.00000	4,650.00	7,667.00000	7,667.00	23,411.75000	23,411.75
CLEARING & GRUBBING	LS							
0010 202-005A	45.000		292.00000	13,140.00	500.00000	22,500.00	1,843.60000	82,962.00
SELECTIVE REMOVAL OF TREES INCLUDING STUMPS	EACH							
0015 203-015A	275.000		17.00000	4,675.00	16.00000	4,400.00	83.15000	22,866.25
REMOVAL OF BITUMINOUS SURFACE	SY							
0020 203-075A	840.000		2.35000	1,974.00	7.00000	5,880.00	7.45000	6,258.00
REMOVAL OF FENCE	FT							
0025 203-123A	76.000		54.00000	4,104.00	29.00000	2,204.00	47.80000	3,632.80
REMOVAL OF MISCELLANEOUS ITEMS - PIPE CULVERT	FT							



Tabulation of Bids

Proposal ID: 23291250417

Counties: Idaho

Letting Date: November 18, 2025

District(s): LHTAC Kevin Kuther

Call Order: 5

Project(s): A023(291)

Contract Time: 32 WORKING DAYS

Contract Description: WOODLAND RD SAFETY IMPROVEMENTS

Line No / Item ID Item Description			(4) WESTERN CONSTRUCTION OF LEWISTON INC		(5) LaRIVIERE, INC		(6) M L ALBRIGHT & SONS, INC.	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 001	(WORK BY CONTRACT A023(291	Cat Alt Set:			Cat Alt Member:		LCC:	
0030 205-005A	2,128.000		37.50000	79,800.00	23.00000	48,944.00	29.50000	62,776.00
EXCAVATION	CY							
0035 205-040A	150.000		44.00000	6,600.00	45.00000	6,750.00	109.75000	16,462.50
GRANULAR BORROW	CY							
0040 212-011A	485.000		4.00000	1,940.00	5.50000	2,667.50	6.60000	3,201.00
FIBER WATTLE	FT							
0045 212-020A	326.000		7.00000	2,282.00	9.50000	3,097.00	13.45000	4,384.70
SILT FENCE	FT							
0050 301-005B	1,200.000		55.00000	66,000.00	44.00000	52,800.00	77.40000	92,880.00
GRANULAR SUBBASE	TON							



Tabulation of Bids

Proposal ID: 23291250417

Counties: Idaho

Letting Date: November 18, 2025

District(s): LHTAC Kevin Kuther

Call Order: 5

Project(s): A023(291)

Contract Time: 32 WORKING DAYS

Contract Description: WOODLAND RD SAFETY IMPROVEMENTS

Line No / Item ID Item Description		(4) WESTERN CONSTRUCTION OF LEWISTON INC		(5) LaRIVIERE, INC		(6) M L ALBRIGHT & SONS, INC.	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 001 (WORK BY CONTRACT A023(291		Cat Alt Set:		Cat Alt Member:		LCC:	
0055 303-022A	700.000	60.00000	42,000.00	47.00000	32,900.00	88.95000	62,265.00
3/4" AGGREGATE TYPE B FOR BASE	TON						
0060 602-025A	26.000	160.00000	4,160.00	90.00000	2,340.00	169.35000	4,403.10
12" PIPE CULVERT	FT						
0065 602-035A	89.000	290.00000	25,810.00	66.00000	5,874.00	178.20000	15,859.80
18" PIPE CULVERT	FT						
0070 602-065A	20.000	429.00000	8,580.00	201.00000	4,020.00	349.00000	6,980.00
36" PIPE CULVERT	FT						
0075 606-010A	143.000	81.00000	11,583.00	72.00000	10,296.00	51.25000	7,328.75
6" PIPE UNDERDRAIN	FT						



Tabulation of Bids

Proposal ID: 23291250417

Counties: Idaho

Letting Date: November 18, 2025

District(s): LHTAC Kevin Kuther

Call Order: 5

Project(s): A023(291)

Contract Time: 32 WORKING DAYS

Contract Description: WOODLAND RD SAFETY IMPROVEMENTS

Line No / Item ID Item Description			(4) WESTERN CONSTRUCTION OF LEWISTON INC		(5) LaRIVIERE, INC		(6) M L ALBRIGHT & SONS, INC.	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 001	(WORK BY CONTRACT A023(291	Cat Alt Set:			Cat Alt Member:		LCC:	
0080 606-120A	635.000		60.00000	38,100.00	21.00000	13,335.00	20.65000	13,112.75
RURAL EDGE DRAIN	FT							
0085 610-045A	157.000		44.00000	6,908.00	14.00000	2,198.00	47.70000	7,488.90
FENCE TYPE 5 B	FT							
0090 612-005A	613.000		87.00000	53,331.00	61.00000	37,393.00	71.50000	43,829.50
W-BEAM GUARDRAIL	FT							
0095 612-110A	1.000		2,426.00000	2,426.00	1,769.00000	1,769.00	2,200.00000	2,200.00
GUARDRAIL ANCHOR	EACH							
0100 612-115C	1.000		4,245.00000	4,245.00	4,010.00000	4,010.00	3,850.00000	3,850.00
GUARDRAIL TERMINAL, TANGENT	EACH							



Tabulation of Bids

Proposal ID: 23291250417

Counties: Idaho

Letting Date: November 18, 2025

District(s): LHTAC Kevin Kuther

Call Order: 5

Project(s): A023(291)

Contract Time: 32 WORKING DAYS

Contract Description: WOODLAND RD SAFETY IMPROVEMENTS

Line No / Item ID Item Description		(4) WESTERN CONSTRUCTION OF LEWISTON INC		(5) LaRIVIERE, INC		(6) M L ALBRIGHT & SONS, INC.	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 001 (WORK BY CONTRACT A023(291		Cat Alt Set:		Cat Alt Member:		LCC:	
0105 616-010A	90.500	44.00000	3,982.00	35.00000	3,167.50	33.00000	2,986.50
SIGN TYPE B-1	SF						
0110 616-040K	155.000	70.00000	10,850.00	124.00000	19,220.00	115.50000	17,902.50
STEEL SIGN POST TYPE E-2 (TY E-2)	FT						
0115 624-005A	4.200	453.00000	1,902.60	218.00000	915.60	449.30000	1,887.06
LOOSE RIPRAP	CY						
0120 626-100A	5,000.000	1.00000	5,000.00	1.00000	5,000.00	1.00000	5,000.00
MISCELLANEOUS TEMPORARY TRAFFIC CONTROL ITEMS	CA						
0125 675-005A	(1.000)	9,250.00000	9,250.00	58,918.00000	58,918.00	16,885.00000	16,885.00
SURVEY	LS						



Tabulation of Bids

Proposal ID: 23291250417

Counties: Idaho

Letting Date: November 18, 2025

District(s): LHTAC Kevin Kuther

Call Order: 5

Project(s): A023(291)

Contract Time: 32 WORKING DAYS

Contract Description: WOODLAND RD SAFETY IMPROVEMENTS

Line No / Item ID Item Description			(4) WESTERN CONSTRUCTION OF LEWISTON INC		(5) LaRIVIERE, INC		(6) M L ALBRIGHT & SONS, INC.	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 001 (WORK BY CONTRACT A023(291) Cat Alt Set:			Cat Alt Member:		LCC:			
0130 S900-50A	5,000.000		1.00000	5,000.00	1.00000	5,000.00	1.00000	5,000.00
CONTINGENCY AMOUNT - MISCELLANEOUS WORK	CA							
0135 S904-05A	(1.000)		20,000.00000	20,000.00	35,386.00000	35,386.00	26,600.00000	26,600.00
SP - TEMPORARY TRAFFIC CONTROL	LS							
0140 S904-05B	(1.000)		6,675.00000	6,675.00	2,934.00000	2,934.00	4,210.00000	4,210.00
SP - SEEDING	LS							
0145 S912-05A	820.000		96.00000	78,720.00	67.00000	54,940.00	77.00000	63,140.00
SP - SUPERPAVE HMA PAV INCL ASPH & ADD CL SP - 3	SY							
0150 Z629-05A	(1.000)		81,630.00000	81,630.00	154,732.00000	154,732.00	68,100.00000	68,100.00
MOBILIZATION	LS							



Tabulation of Bids

Page 14 of 20

Proposal ID: 23291250417**Counties:** Idaho**Letting Date:** November 18, 2025**District(s):** LHTAC Kevin Kuther**Call Order:** 5**Project(s):** A023(291)**Contract Time:** 32 WORKING DAYS**Contract Description:** WOODLAND RD SAFETY IMPROVEMENTS

Line No / Item ID Item Description		(4) WESTERN CONSTRUCTION OF LEWISTON INC		(5) LaRIVIERE, INC		(6) M L ALBRIGHT & SONS, INC.	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Section Totals:			\$605,317.60		\$611,257.60		\$697,863.86
Life Cycle Costs:							
Section Total with LCC:			\$605,317.60		\$611,257.60		\$697,863.86
Contract Item Totals			\$605,317.60		\$611,257.60		\$697,863.86
Contract Time Totals							
Contract Life Cycle Costs Totals			\$0.00		\$0.00		\$0.00
Contract Grand Totals			\$605,317.60		\$611,257.60		697,863.86

() indicates item is bid as Lump Sum



Tabulation of Bids

Proposal ID: 23291250417

Counties: Idaho

Letting Date: November 18, 2025

District(s): LHTAC Kevin Kuther

Call Order: 5

Project(s): A023(291)

Contract Time: 32 WORKING DAYS

Contract Description: WOODLAND RD SAFETY IMPROVEMENTS

Line No / Item ID Item Description		(7) GRANITE CONSTRUCTION COMPANY					
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 001 (WORK BY CONTRACT A023(291 Cat Alt Set: Cat Alt Member: LCC:							
0005 201-010A	(1.000)	34,000.00000	34,000.00				
CLEARING & GRUBBING	LS						
0010 202-005A	45.000	1,500.00000	67,500.00				
SELECTIVE REMOVAL OF TREES INCLUDING STUMPS	EACH						
0015 203-015A	275.000	50.00000	13,750.00				
REMOVAL OF BITUMINOUS SURFACE	SY						
0020 203-075A	840.000	10.00000	8,400.00				
REMOVAL OF FENCE	FT						
0025 203-123A	76.000	28.00000	2,128.00				
REMOVAL OF MISCELLANEOUS ITEMS - PIPE CULVERT	FT						



Tabulation of Bids

Page 16 of 20

Proposal ID: 23291250417**Counties:** Idaho**Letting Date:** November 18, 2025**District(s):** LHTAC Kevin Kuther**Call Order:** 5**Project(s):** A023(291)**Contract Time:** 32 WORKING DAYS**Contract Description:** WOODLAND RD SAFETY IMPROVEMENTS

Line No / Item ID Item Description			(7) GRANITE CONSTRUCTION COMPANY					
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 001	(WORK BY CONTRACT A023(291		Cat Alt Set:		Cat Alt Member:		LCC:	
0030	205-005A	2,128.000	60.00000	127,680.00				
	EXCAVATION	CY						
0035	205-040A	150.000	22.50000	3,375.00				
	GRANULAR BORROW	CY						
0040	212-011A	485.000	13.00000	6,305.00				
	FIBER WATTLE	FT						
0045	212-020A	326.000	12.50000	4,075.00				
	SILT FENCE	FT						
0050	301-005B	1,200.000	68.50000	82,200.00				
	GRANULAR SUBBASE	TON						
0055	303-022A	700.000	81.00000	56,700.00				
	3/4" AGGREGATE TYPE B FOR BASE	TON						



Tabulation of Bids

Proposal ID: 23291250417

Counties: Idaho

Letting Date: November 18, 2025

District(s): LHTAC Kevin Kuther

Call Order: 5

Project(s): A023(291)

Contract Time: 32 WORKING DAYS

Contract Description: WOODLAND RD SAFETY IMPROVEMENTS

Line No / Item ID Item Description			(7) GRANITE CONSTRUCTION COMPANY					
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 001	(WORK BY CONTRACT A023(291		Cat Alt Set:		Cat Alt Member:		LCC:	
0060	602-025A	26.000	136.50000	3,549.00				
	12" PIPE CULVERT	FT						
0065	602-035A	89.000	135.00000	12,015.00				
	18" PIPE CULVERT	FT						
0070	602-065A	20.000	475.00000	9,500.00				
	36" PIPE CULVERT	FT						
0075	606-010A	143.000	99.50000	14,228.50				
	6" PIPE UNDERDRAIN	FT						
0080	606-120A	635.000	51.00000	32,385.00				
	RURAL EDGE DRAIN	FT						
0085	610-045A	157.000	101.50000	15,935.50				
	FENCE TYPE 5 B	FT						



Tabulation of Bids

Page 18 of 20

Proposal ID: 23291250417

Counties: Idaho

Letting Date: November 18, 2025

District(s): LHTAC Kevin Kuther

Call Order: 5

Project(s): A023(291)

Contract Time: 32 WORKING DAYS

Contract Description: WOODLAND RD SAFETY IMPROVEMENTS

Line No / Item ID Item Description			(7) GRANITE CONSTRUCTION COMPANY					
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 001	(WORK BY CONTRACT A023(291		Cat Alt Set:		Cat Alt Member:		LCC:	
0090	612-005A	613.000	52.75000	32,335.75				
	W-BEAM GUARDRAIL	FT						
0095	612-110A	1.000	1,525.00000	1,525.00				
	GUARDRAIL ANCHOR	EACH						
0100	612-115C	1.000	3,450.00000	3,450.00				
	GUARDRAIL TERMINAL, TANGENT	EACH						
0105	616-010A	90.500	57.00000	5,158.50				
	SIGN TYPE B-1	SF						
0110	616-040K	155.000	76.50000	11,857.50				
	STEEL SIGN POST TYPE E-2 (TY E-2)	FT						
0115	624-005A	4.200	575.00000	2,415.00				
	LOOSE RIPRAP	CY						



Tabulation of Bids

Proposal ID: 23291250417

Counties: Idaho

Letting Date: November 18, 2025

District(s): LHTAC Kevin Kuther

Call Order: 5

Project(s): A023(291)

Contract Time: 32 WORKING DAYS

Contract Description: WOODLAND RD SAFETY IMPROVEMENTS

Line No / Item ID Item Description			(7) GRANITE CONSTRUCTION COMPANY					
			Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 001 (WORK BY CONTRACT A023(291			Cat Alt Set:		Cat Alt Member:		LCC:	
0120	626-100A	5,000.000	1.00000	5,000.00				
MISCELLANEOUS TEMPORARY TRAFFIC CONTROL ITEMS								
0125	675-005A	(1.000)	50,000.00000	50,000.00				
SURVEY								
0130	S900-50A	5,000.000	1.00000	5,000.00				
CONTINGENCY AMOUNT - MISCELLANEOUS WORK								
0135	S904-05A	(1.000)	30,000.00000	30,000.00				
SP - TEMPORARY TRAFFIC CONTROL								
0140	S904-05B	(1.000)	29,000.00000	29,000.00				
SP - SEEDING								



Tabulation of Bids

Page 20 of 20

Proposal ID: 23291250417

Counties: Idaho

Letting Date: November 18, 2025

District(s): LHTAC Kevin Kuther

Call Order: 5

Project(s): A023(291)

Contract Time: 32 WORKING DAYS

Contract Description: WOODLAND RD SAFETY IMPROVEMENTS

Line No / Item ID Item Description		(7) GRANITE CONSTRUCTION COMPANY					
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 001 (WORK BY CONTRACT A023(291 Cat Alt Set: Cat Alt Member: LCC:							
0145 S912-05A	820.000	58.00000	47,560.00				
SP - SUPERPAVE HMA PAV INCL ASPH & ADD CL SP - 3							
0150 Z629-05A	(1.000)	75,000.00000	75,000.00				
MOBILIZATION							
	LS						

Section Totals: \$792,027.75

Life Cycle Costs:

Section Total with LCC: \$792,027.75

Contract Item Totals	\$792,027.75
Contract Time Totals	
Contract Life Cycle Costs Totals	\$0.00
Contract Grand Totals	\$792,027.75

() indicates item is bid as Lump Sum